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This form is jointly issued and published by the Office of the Comptroller (CTR), the Executive Office for Administration and Finance (ANF), and the Operational Services 
Division (OSD) as the default contract for all Commonwealth Departments when another form is not prescribed by regulation or policy.  The Commonwealth deems void any changes made 
on or by attachment (in the form of addendum, engagement letters, contract forms or invoice terms) to the terms in this published form or to the Standard Contract Form Instructions 
and Contractor Certifications, the Commonwealth Terms and Conditions for Human and Social Services or the Commonwealth IT Terms and Conditions which are incorporated 
by reference herein.  Additional non-conflicting terms may be added by Attachment. Contractors are required to access published forms at CTR Forms: https://www.macomptroller.org/forms.  
Forms are also posted at OSD Forms: https://www.mass.gov/lists/osd-forms.  
CONTRACTOR LEGAL NAME:  Motorola Solutions, Inc. 
(and d/b/a):   

COMMONWEALTH DEPARTMENT NAME:  Executive Office of Technology Services 
and Security 
MMARS Department Code:  ITD 

Legal Address: (W-9, W-4): 500 W Monroe St. Suite 4400, Chicago, IL 60661 Business Mailing Address:   1 Ashburton Place, Eighth Floor, Boston, MA 02108 
Contract Manager:  Jim Dowling Phone:  513.292.0805 Billing Address (if different):   
E-Mail: jdowling@motorolasolutions.com Fax: Contract Manager:  Scott Bailey Phone: 617.835.0856 
Contractor Vendor Code:  VC6000239139 E-Mail:  scott.w.bailey@mass.gov Fax:   
Vendor Code Address ID (e.g. “AD001”):   AD  001   .  
(Note: The Address ID must be set up for EFT payments.) 

MMARS Doc ID(s):  PC-ITD-2022MOTOROLAPCR00341 

RFR/Procurement or Other ID Number: RFR PCR-21-00341 (BD-21-1060-ITD00-ITD00-
55256) and RFR PCR-20-01306 (BD-20-1060-ITD00-ITD00-52384 ) 

_X_   NEW CONTRACT 
PROCUREMENT OR EXCEPTION TYPE: (Check one option only) 
__ Statewide Contract (OSD or an OSD-designated Department)  
__ Collective Purchase (Attach OSD approval, scope, budget)  
_X Department Procurement (includes all Grants - 815 CMR 2.00) (Solicitation 

Notice or RFR, and Response or other procurement supporting documentation) 
__ Emergency Contract (Attach justification for emergency, scope, budget) 
__ Contract Employee (Attach Employment Status Form, scope, budget) 
__ Other Procurement Exception (Attach authorizing language, legislation with 

specific exemption or earmark, and exception justification, scope and budget) 

___  CONTRACT AMENDMENT 
Enter Current Contract End Date Prior to Amendment:             , 20       . 
Enter Amendment Amount: $                 . (or “no change”)  
AMENDMENT TYPE: (Check one option only. Attach details of amendment changes.) 
__ Amendment to Date, Scope or Budget (Attach updated scope and budget)  
__ Interim Contract (Attach justification for Interim Contract and updated scope/budget) 
__ Contract Employee (Attach any updates to scope or budget) 
__ Other Procurement Exception (Attach authorizing language/justification and updated 

scope and budget) 
The Standard Contract Form Instructions and Contractor Certifications and the following Commonwealth Terms and Conditions document are incorporated by reference 
into this Contract and are legally binding: (Check ONE option):  __ Commonwealth Terms and Conditions __ Commonwealth Terms and Conditions For Human and Social 
Services _X Commonwealth IT Terms and Conditions   
COMPENSATION: (Check ONE option): The Department certifies that payments for authorized performance accepted in accordance with the terms of this Contract will be supported 
in the state accounting system by sufficient appropriations or other non-appropriated funds, subject to intercept for Commonwealth owed debts under 815 CMR 9.00.   
__ Rate Contract. (No Maximum Obligation)  Attach details of all rates, units, calculations, conditions or terms and any changes if rates or terms are being amended.) 
X   Maximum Obligation Contract.  Enter total maximum obligation for total duration of this contract (or new total if Contract is being amended). $97,632,394.00.  

PROMPT PAYMENT DISCOUNTS (PPD):  Commonwealth payments are issued through EFT 45 days from invoice receipt. Contractors requesting accelerated payments must identify 
a PPD as follows:  Payment issued within 10 days __% PPD; Payment issued within 15 days __% PPD; Payment issued within 20 days 3% PPD; Payment issued within 30 days __% 
PPD.  If PPD percentages are left blank, identify reason: X  agree to standard 45 day cycle __ statutory/legal or Ready Payments (M.G.L. c. 29, § 23A); __ only initial payment 
(subsequent payments scheduled to support standard EFT 45 day payment cycle. See Prompt Pay Discounts Policy.) 
BRIEF DESCRIPTION OF CONTRACT PERFORMANCE or REASON FOR AMENDMENT: (Enter the Contract title, purpose, fiscal year(s) and a detailed description of the scope of 
performance or what is being amended for a Contract Amendment.  Attach all supporting documentation and justifications.) The Executive Office of Technology Services and Security 
(“EOTSS”), on its own behalf and on behalf of the Commonwealth of Massachusetts, is entering into an Agreement with Motorola Solutions, Inc. (“Motorola”) for the Commonwealth of 
Massachusetts Interoperable Radio System Modernization Project. Further details regarding the purpose, fiscal year(s), and a description of the scope of performance are provided in 
the Statement of Work signed by EOTSS and Motorola and attached hereto. 
ANTICIPATED START DATE:  (Complete ONE option only) The Department and Contractor certify for this Contract, or Contract Amendment, that Contract obligations:   
_X 1. may be incurred as of the Effective Date (latest signature date below) and no obligations have been incurred prior to the Effective Date.   
__ 2. may be incurred as of            , 20      , a date LATER than the Effective Date below and no obligations have been incurred prior to the Effective Date. 
__ 3. were incurred as of              , 20       , a date PRIOR to the Effective Date below, and the parties agree that payments for any obligations incurred prior to the Effective Date are 

authorized to be made either as settlement payments or as authorized reimbursement payments, and that the details and circumstances of all obligations under this Contract are 
attached and incorporated into this Contract.  Acceptance of payments forever releases the Commonwealth from further claims related to these obligations.   

CONTRACT END DATE:  Contract performance shall terminate as of  June 30, 2028, with no new obligations being incurred after this date unless the Contract is properly amended, 
provided that the terms of this Contract and performance expectations and obligations shall survive its termination for the purpose of resolving any claim or dispute, for completing any 
negotiated terms and warranties, to allow any close out or transition performance, reporting, invoicing or final payments, or during any lapse between amendments. 

CERTIFICATIONS:  Notwithstanding verbal or other representations by the parties, the “Effective Date” of this Contract or Amendment shall be the latest date that this Contract or 
Amendment has been executed by an authorized signatory of the Contractor, the Department, or a later Contract or Amendment Start Date specified above, subject to any required 
approvals.  The Contractor certifies that they have accessed and reviewed all documents incorporated by reference as electronically published and the Contractor makes all certifications 
required under the Standard Contract Form Instructions and Contractor Certifications under the pains and penalties of perjury, and further agrees to provide any required documentation 
upon request to support compliance, and agrees that all terms governing performance of this Contract and doing business in Massachusetts are attached or incorporated by reference 
herein according to the following hierarchy of document precedence, the applicable Commonwealth Terms and Conditions, this Standard Contract Form, the Standard Contract Form 
Instructions and Contractor Certifications, the Request for Response (RFR) or other solicitation, the Contractor’s Response (excluding any language stricken by a Department as 
unacceptable, and additional negotiated terms, provided that additional negotiated terms will take precedence over the relevant terms in the RFR and the Contractor’s Response only if 
made using the process outlined in 801 CMR 21.07, incorporated herein, provided that any amended RFR or Response terms result in best value, lower costs, or a more cost effective 
Contract. 
AUTHORIZING SIGNATURE FOR THE CONTRACTOR: 

X:                                                                                .   Date:                        . 
(Signature and Date Must Be Captured at Time of Signature) 

Print Name:     Patty Holtschneider                                                                     . 
Print Title:       Strategic Project Vice President, Motorola Solutions, Inc.      . 

AUTHORIZING SIGNATURE FOR THE COMMONWEALTH: 

X:                                                                                .   Date:                                 . 
(Signature and Date Must Be Captured at Time of Signature) 

Print Name:       Curtis M. Wood                                            . 
Print Title:          Secretary/Commonwealth CIO                  . 

 

Patty Holtschneider (Nov 9, 2021 10:29 EST)
Patty Holtschneider Nov 9, 2021

Curtis Wood (Nov 9, 2021 09:07 MST) Nov 9, 2021

http://www.macomptroller.org/wp-content/uploads/instructions_standard-contract-form.pdf
http://www.macomptroller.org/wp-content/uploads/instructions_standard-contract-form.pdf
http://www.macomptroller.org/wp-content/uploads/form_commonwealth-terms-and-conditions-for-human-and-social-services.pdf
http://www.macomptroller.org/wp-content/uploads/form_commonwealth-terms-and-conditions-for-information-technology.pdf
https://www.macomptroller.org/forms
https://www.mass.gov/lists/osd-forms
https://www.commbuys.com/bso/bid/bidSummary.sdo?docId=BD-20-1060-ITD00-ITD00-52384
https://www.mass.gov/law-library/815-cmr
http://www.macomptroller.org/wp-content/uploads/form_commonwealth-terms-and-conditions.pdf
http://www.macomptroller.org/wp-content/uploads/form_commonwealth-terms-and-conditions-for-human-and-social-services.pdf
http://www.macomptroller.org/wp-content/uploads/form_commonwealth-terms-and-conditions-for-human-and-social-services.pdf
http://www.macomptroller.org/wp-content/uploads/form_commonwealth-terms-and-conditions-for-information-technology.pdf
https://www.mass.gov/law-library/815-cmr
https://malegislature.gov/Laws/GeneralLaws/PartI/TitleIII/Chapter29/Section23A
https://www.mass.gov/law-library/801-cmr
https://secure.na3.adobesign.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ
https://na3.documents.adobe.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ
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This Commonwealth Terms and Conditions 
for Information Technology Contracts (“IT 
Terms and Conditions”) form is jointly issued 

by the Executive Office of Technology Services and Security 
(EOTSS), the Executive Office for Administration and Finance 
(ANF), the Office of the Comptroller (CTR) and the Operational 
Services Division (OSD) for use by all Commonwealth of 
Massachusetts (“State”) Departments and Contractors to govern 
Contracts subject to the object codes for information technology, 
as defined by the Office of the Comptroller’s Expenditure 
Classification Handbook, or other Contracts as expressly 
approved in writing by EOTSS, ANF, OSD, and CTR. Any 
changes or electronic alterations by either the Department or the 
Contractor to the official version of this form shall be void. Upon 
execution of the Standard Contract Form and filing as prescribed 
by the Office of the Comptroller, these IT Terms and Conditions 
will be incorporated by reference into any Contract for IT 
commodities or services executed by the Contractor and any 
State Department, in the absence of a superseding law or 
regulation requiring a different Contract form. Performance shall 
include services rendered, obligations due, costs incurred, 
commodities and deliverables provided and accepted by the 
Department, programs provided or other commitments 
authorized under a Contract. A deliverable shall include any 
tangible product to be delivered as an element of performance 
under a Contract. The Commonwealth is entitled to ownership 
and possession of all deliverables purchased or developed with 
State funds. The Commonwealth’s possession, installation, or 
use of proprietary IT commodities or services, developed by 
Contractor for the open market without the use of State funds, 
shall not transfer title or ownership thereof to the 
Commonwealth. A “Contract” shall mean, in the following order 
of priority: (i) these IT Terms and Conditions; (ii) the Standard 
Contract Form issued jointly by ANF, CTR and OSD, and the 
Standard Contract Form Instructions and Contractor 
Certifications; (iii) the Request for Response (RFR) or 
applicable solicitation document, as it may be amended by the 
Department; (iv) the Contractor’s response to the RFR or 
applicable solicitation document, as it may be amended by the 
Department and Contractor, including any negotiated terms and 
conditions allowable pursuant to law or regulation; (v) a 
solicitation created by the Department for a particular 
engagement such as a Request for Quote (RFQ), as it may be 
amended by the Department; (vi) any negotiated terms and 
conditions governing a particular engagement, as expressly 
agreed to in writing between the Department and the Contractor; 
and (vii) the Contractor’s response to the Department’s 
solicitation.  
1. Contract Effective Start Date.  Notwithstanding verbal or
other representations by the parties, the effective start date of
performance under a Contract shall be the later of the date the
Contract was executed by an authorized signatory of the
Contractor, the date the Contract was executed by an authorized
signatory of the Department, the date specified in the Contract,
or the date of any approvals required by law or regulation.

2. Payments And Compensation.  The Contractor shall only be
compensated for performance delivered and accepted by the
Department in accordance with the specific terms and conditions 
of a Contract. The Department may, in its sole discretion, agree
to pre-payment for subscription-based IT commodities or
services for a term length as specified in the Contract. All
Contract payments are subject to appropriation pursuant to
M.G.L. c. 29, § 26, or the availability of sufficient non-
appropriated funds for the purposes of a Contract, and shall be
subject to intercept pursuant to M.G.L. c. 7A, § 3 and 815 CMR
9.00. Overpayments shall be reimbursed by the Contractor or
may be offset by the Department from future payments in
accordance with state finance law. Acceptance by the Contractor
of any payment or partial payment, without any written objection 
by the Contractor, shall in each instance operate as a release and
discharge of the State from all claims, liabilities or other
obligations relating to the performance of a Contract.
3. Contractor Payment Mechanism. All Contractors will be
paid using the Comptroller’s payment system unless a different
payment mechanism is required. The Contractor shall timely
submit invoices and supporting documentation as prescribed in
a Contract. The Department shall review and return rejected
invoices within fifteen (15) days of receipt with a written
explanation for rejection.  Payments shall be made in accordance 
with the bill paying policy issued by the Office of the
Comptroller and 815 CMR 4.00, provided that payment periods
listed in a Contract of less than forty-five (45) days from the date
of receipt of an invoice shall be effective only to enable a
Department to take advantage of early payment incentives and
shall not subject any payment made within the forty-five (45)
day period to a penalty. The Contractor Payroll System shall be
used only for Individual Contractors who have been determined
to be Contract Employees as a result of the Department’s
completion of an Internal Revenue Service SS-8 form in
accordance with the Omnibus Budget Reconciliation Act
(OBRA) of 1990, and shall automatically process all state and
federal mandated payroll, tax and retirement deductions.
4. Contract Termination Or Suspension.  A Contract shall
terminate on the date specified in a Contract, unless this date is
properly amended in accordance with all applicable laws and
regulations prior to this date, or unless terminated or suspended
under this Section upon prior written notice to the Contractor.
The Department may, without penalty, terminate or suspend a
Contract: (i) without cause; (ii) if the Contractor breaches any
material term or condition or fails to perform or fulfill any
material obligation required by a Contract; (iii) in the event of
an elimination of an appropriation or availability of sufficient
funds for the purposes of a Contract; or (iv) in the event of an
unforeseen public emergency mandating immediate Department
action. Upon immediate notification to the other party, neither
the Department nor the Contractor shall be deemed to be in
breach for failure or delay in performance due to Acts of God or
other causes factually beyond their control and without their
fault or negligence. Subcontractor failure to perform or price

https://www.macomptroller.org/expenditure-classification-handbook
http://www.macomptroller.info/comptroller/docs/close-open/co-expenditure-classification-handbook.doc
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increases due to market fluctuations or 
product availability will not be deemed 
factually beyond the Contractor’s control. 

5. Written Notice.  Any notice shall be deemed delivered and 
received when submitted in writing in person or when delivered 
by any other appropriate method evidencing actual receipt by the 
Department or the Contractor. Any written notice of termination 
or suspension delivered to the Contractor shall state the effective 
date and period of the notice, the reasons for the termination or 
suspension, if applicable, any alleged breach or failure to 
perform, a reasonable period to cure any alleged breach or failure 
to perform, if applicable, and any instructions or restrictions 
concerning allowable activities, costs or expenditures by the 
Contractor during the notice period. 
6.  Confidentiality, Privacy, and Protection of Data.  The 
Contractor shall comply with M.G.L. c. 66A if the Contractor 
becomes a “holder” of “personal data” and shall comply with 
M.G.L. c. 93H if the Contractor accesses “personal 
information.” The Contractor shall also protect the physical 
security and restrict any access to personal or other Department 
data in the Contractor’s possession, or used by the Contractor in 
the performance of a Contract, which shall include, but is not 
limited to, the Department’s public records, documents, files, 
software, equipment or systems. See also the Commonwealth’s 
Standard Contract Form and the Enterprise Security Policies and 
Standards: https://www.mass.gov/handbook/enterprise-
information-security-policies-and-standards. 
7. Record-keeping And Retention, Inspection Of Records.  The 
Contractor shall maintain records, books, files and other data as 
specified in a Contract and in such detail as shall properly 
substantiate claims for payment under a Contract, for a minimum 
retention period of six (6) years beginning on the first day after 
the final payment under a Contract, or such longer period as is 
necessary for the resolution of any litigation, claim, negotiation, 
audit or other inquiry involving a Contract. The Department 
shall have access, as well as any parties identified under 
Executive Order 195, during the Contractor’s regular business 
hours and upon reasonable prior notice, to such records, 
including on-site reviews and reproduction of such records at a 
reasonable expense. 
8.  Assignment.  The Contractor may not assign or delegate, in 
whole or in part, or otherwise transfer any liability, 
responsibility, obligation, duty or interest under a Contract, with 
the exception that the Contractor shall be authorized to assign 
present and prospective claims for money due to the Contractor 
pursuant to a Contract in accordance with M.G.L. c. 106, § 9-
318. The Contractor must provide sufficient notice of 
assignment and supporting documentation to enable the 
Department to verify and implement the assignment. Payments 
to third party assignees will be processed as if such payments 
were being made directly to the Contractor and these payments 
will be subject to intercept, offset, counter claims or any other 
Department rights which are available to the Department or the 
State against the Contractor. Upon prompt written notice to the 
Contractor, the Department may assign or delegate, in whole or 

in part, or transfer any liability, responsibility, obligation, duty 
or interest under a Contract, to another Department, provided 
that the assignee has agreed to take full responsibility of such 
Contract, liability, responsibility, obligation, duty or interest. 
9. Subcontracting By Contractor.  Any subcontract entered into 
by the Contractor for the purposes of fulfilling the obligations 
under a Contract must be in writing, authorized in advance by 
the Department and shall be consistent with and subject to the 
provisions of these IT Terms and Conditions and a Contract.  
Subcontracts will not relieve or discharge the Contractor from 
any duty, obligation, responsibility or liability arising under a 
Contract. The Contractor shall be responsible for the acts and 
omissions of its subcontractors. The Department is entitled to 
copies of all subcontracts and shall not be bound by any 
provisions contained in a subcontract to which it is not a party. 
10. Affirmative Action, Non-Discrimination In Hiring And 
Employment.  The Contractor shall comply with all federal and 
state laws, rules and regulations promoting fair employment 
practices or prohibiting employment discrimination and unfair 
labor practices and shall not discriminate in the hiring of any 
applicant for employment nor shall any qualified employee be 
demoted, discharged or otherwise subject to discrimination in 
the tenure, position, promotional opportunities, wages, benefits 
or terms and conditions of their employment because of race, 
color, national origin, ancestry, age, sex, religion, disability, 
handicap, sexual orientation or for exercising any rights afforded 
by law. The Contractor commits to purchasing supplies and 
services from certified minority or women-owned businesses, 
small businesses or businesses owned by socially or 
economically disadvantaged persons or persons with disabilities. 
11. Liability. Unless otherwise exempted by law, and subject to 
Section 13, the Contractor shall be liable for any and all claims, 
liabilities, and costs which arise out of the Contractor’s 
performance of a Contract.   
12. Indemnification. The Contractor shall indemnify and hold 
harmless the State, including the Department, its agents, officers 
and employees, against any and all claims, liabilities, and costs 
for personal injury, property damage, or infringement of 
intellectual property rights, (each, an “Unlimited Claim”), and 
all claims, liabilities, and costs, in connection with a security or 
data breach, or unauthorized disclosure of data, (each, a “Data 
Breach”), and other claims, liabilities, and costs, which arise out 
of Contractor’s performance of a Contract. After prompt 
notification by the State, the Contractor shall have an 
opportunity to participate in the defense of claims and any 
negotiated settlement agreement or judgment. The State shall not 
be liable for any costs incurred by the Contractor arising under 
this Section 12. The Contractor (including its agents, officers, 
employees or subcontractors) shall at no time be considered an 
agent or representative of the Department or the State. Any 
indemnification of the Contractor shall be subject to 
appropriation and applicable law. 
13. Limitation of Liability. Absent a higher limitation of liability 
expressly agreed to in a particular Contract between the 
Department and the Contractor, the limitation of liability in this 

https://www.mass.gov/handbook/enterprise-information-security-policies-and-standards
https://www.mass.gov/handbook/enterprise-information-security-policies-and-standards
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Section 13 shall apply. This Section 13 shall 
not limit the State’s right of recovery for the 
Contractor’s indemnification obligations for 

an Unlimited Claim under Section 12, nor the State’s ability to 
join the Contractor as a third-party defendant in connection with 
an Unlimited Claim or Data Breach. The Contractor’s liability 
for any Data Breach shall not exceed the greater of: (i) $250,000; 
(ii) the amount mandated by applicable State or Federal law; (iii) 
five times the total value of the Contract (or in the case of 
subscription-based Contracts, five times the total value of the 
Contract during the committed subscription term); or (iv) the 
total coverage provided by Contractor’s insurance provider(s) 
for such Data Breach. The Contractor’s liability for any other 
claim shall not exceed the greater of: (i) $100,000; or (ii) two 
times the total value of the Contract (or in the case of 
subscription-based Contracts, two times the total value of the 
Contract during the committed subscription term). Except for the 
Contractor’s indemnification obligations for an Unlimited Claim 
or Data Breach under Section 12, the Contractor shall not be 
liable for incidental or consequential damages, including without 
limitation, loss of use of equipment, lost revenue, lost savings or 
lost profits of the State.  
14. Waivers.  Forbearance or indulgence in any form or manner 
by a party shall not be construed as a waiver, nor in any way 
limit the legal or equitable remedies available to that party. No 
waiver by either party of any default or breach shall constitute a 
waiver of any subsequent default or breach. 
15.  Risk Of Loss.  The Contractor shall bear the risk of loss for 
any Contractor materials used for a Contract and for all 
deliverables, Department personal or other data which is in the 
possession of the Contractor or used by the Contractor in the 
performance of a Contract until possession, ownership and full 
legal title to the deliverables are transferred to and accepted by 
the Department.   
16.  Forum, Choice of Law And Mediation.  Any actions arising 
out of a Contract shall be governed by the laws of Massachusetts, 
and shall be brought and maintained in State court in 
Massachusetts, unless a federal court in Massachusetts has 

exclusive jurisdiction thereof. The Department, with the 
approval of the Office of the Attorney General (AGO), may: (i) 
consent to the jurisdiction of federal courts outside of 
Massachusetts; or (ii) agree to voluntary mediation through the 
Massachusetts Office of Dispute Resolution (MODR) of any 
Contract dispute and will share the costs of such mediation with 
the Contractor. No legal or equitable rights of the parties shall 
be limited by this section. 
17. Contract Boilerplate Interpretation, Severability, Conflicts 
With Law, Integration.  Any amendment or attachment to any 
Contract which contains conflicting language or has the effect of 
deleting, replacing or modifying any printed language of these 
IT Terms and Conditions, as officially published by EOTSS, 
ANF, CTR and OSD, or any printed language of the Standard 
Contract Form shall be interpreted as superseded by the official 
printed language. If any provision of a Contract is found to be 
superseded by state or federal law or regulation, in whole or in 
part, then both parties shall be relieved of all obligations under 
that provision only to the extent necessary to comply with the 
superseding law, provided however, that the remaining 
provisions of the Contract, or portions thereof, shall be enforced 
to the fullest extent permitted by law. All amendments must be 
executed by the parties in accordance with Section 1 of these IT 
Terms and Conditions and filed with the original record copy of 
a Contract as prescribed by CTR. The printed language of the 
Standard Contract Form, as officially published by ANF, CTR 
and OSD, which incorporates by reference these IT Terms and 
Conditions, shall supersede any conflicting verbal or written 
agreements relating to the performance of a Contract, or attached 
thereto, including contract forms, purchase orders or invoices of 
the Contractor.   
 
IN WITNESS WHEREOF, the Contractor certifies under 
the pains and penalties of perjury that it shall comply with 
these IT Terms and Conditions for any applicable Contract 
executed with the Commonwealth as certified by their 
authorized signatory signing the Standard Contract Form. 

 



 

 
                                                                                                                     Page 1 of 16 

  
STATEMENT OF WORK 

BETWEEN 
COMMONWEALTH OF MASSACHUSETTS EXECUTIVE OFFICE OF TECHNOLOGY SERVICES AND 

SECURITY 
AND  

MOTOROLA SOLUTIONS, INC. 
FOR THE 

COMMONWEALTH OF MASSACHUSETTS INTEROPERABLE RADIO SYSTEM MODERNIZATION   

1. INTRODUCTION  
 
The following document will serve as a Statement of Work (“SOW”) between Commonwealth of 
Massachusetts Executive Office of Technology Services and Security (“Agency” or “EOTSS”) on its own 
behalf and on behalf of the Commonwealth of Massachusetts, and Motorola Solutions, Inc. (“Contractor” or 
“Motorola”) governing Contractor’s work on the Commonwealth of Massachusetts Interoperable Radio 
System Modernization Project. The Commonwealth and Motorola may each be referred to as a “Party” or 
collectively as the “Parties.” The Parties agree that this SOW is an amendment to the template Statement 
of Work attached to the Request for Response #BD-21-1060-ITD00-55256 (“RFR”) and constitutes 
“additional negotiated terms” agreed to by EOTSS and Contractor made using the process outlined in 801 
CMR 21.07, that will take precedence over the relevant terms in the RFR and the Contractor’s Response. 
The entire agreement (the “Agreement”) between the Parties consists of the following documents, in the 
following order of precedence. In the event of a conflict, the document of higher precedence shall govern. 
 
1)       the Commonwealth Terms and Conditions for Information Technology Contracts; 
 
2)       the Commonwealth Standard Contract Form and Standard Contract Form Instructions and 
Contractor Certifications; 
 
3)       RFR PCR-21-00341 and RFR PCR-20-01306 (collectively, the “RFR”), including any amendments 
or clarifications made by the Commonwealth; 
 
4)      this Statement of Work, as it may be amended from time to time, and all Appendices and Attachments 
hereto: see Attachment 1 and all documents referenced therein; 
      
5)   other agreements negotiated between, and executed by, the Parties including without limitation 
Task Orders and Change Orders;  
 
6)       the Bidder’s response to RFR PCR-21-00341 (including all amendments thereto and responses to 
requests for clarification or requests for best and final offer); and 
 
7)       the Bidder’s response to the CoMIRS Modernization Part 1 RFR (including all amendments thereto 
and including the Non-Disclosure Agreement (COMMBUYS No. BD-20-1060-ITD00-ITD00-52384, PCR-
20-01306). 

 

2. DEFINITIONS 
 
The following terms shall have the following meanings. All other terms used in this SOW shall have the 
meaning ascribed to them in the other documents that constitute the Agreement.  

“Deliverable” means any work product that Contractor delivers for the purposes of fulfilling its obligations 
to the Commonwealth. 

“Task” means a material activity engaged in by Contractor for the purpose of fulfilling its obligations to the 
Commonwealth. 
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“Task Order” (“TO”) means an amendment to this SOW that specifies Allowances and Tasks or 
Deliverables to be completed by Contractor within a specified time period. 

3. EFFECTIVE DATE AND TERM 
 
This SOW’s term (the “Term”) begins on the date on that it is executed by both Parties (the “Effective Date”) 
and shall terminate on June 30, 2028 (“Termination Date”) unless extended or renewed via written 
amendment executed by the Parties. Notwithstanding the foregoing, the Warranty Period as defined in this 
SOW shall continue for a period of two (2) years following the completion, acceptance, and go-live of IS-1. 
This Agreement will continue to govern Motorola and its provision of services during the Warranty Period 
even if such services are provided after the Termination Date. 
 
4. PROJECT BACKGROUND AND OVERVIEW (see also IS1 System Description in Bidder’s 
response to RFR PCR-21-00341) 
 
The Commonwealth of Massachusetts Interoperable Radio System (CoMIRS) is a statewide radio network 
that supports the daily communications needs for 245 public safety and transportation agencies throughout 
the Commonwealth. Combined, those 245 agencies have nearly 30,000 active users on the system, with 
around 19,000 subscribers using the system on a mission-critical, operable basis.  The remainder of the 
system subscribers use the CoMIRS system for interoperable communications for mutual aid, during 
planned events, and in responding to unplanned events.  The Commonwealth’s Statewide Communication 
Interoperability Plan (SCIP) designates CoMIRS as the primary, statewide interoperable voice 
communications system for first responders. 
 
The CoMIRS network has many significant system components that are over 20 years old and use 
technology no longer supported by the manufacturer. This un-supportability is the main driver for the system 
modernization under this SOW.  
 
Additionally, the current radio network does not fully meet the operational needs of its existing users. As a 
patchwork network of analog and digital, users operating at the same incident often cannot communicate 
without the intervention of a system administrator or dispatch operator. Communications across analog and 
digital channels often have degraded voice quality. Many of the available advanced features, like remote 
programming and encryption, are not widely available.   
 
Existing radio sites are in need of repair or replacement.  Some heating, ventilation, and air conditioning 
(HVAC) units use R-22 refrigerant. This refrigerant product is available only in limited supply in the U.S. 
due to environmental impact.  Generators that are over 20 years old also are present at many sites. Many 
sites require repairs to site grounding systems and fencing to maintain protection from electrical surges and 
provide site security. Towers may need to be structurally reinforced to support the added load of new 
equipment as older equipment will need to continue to be used for the next several years.  
 
The Commonwealth will realize enormous benefits by replacing the CoMIRS analog network with a modern 
digital system under this SOW. The fundamental goal of the CoMIRS Modernization Project is to provide a 
reliable, long-term communications tool for public safety personnel to communicate seamlessly across the 
Commonwealth of Massachusetts and across public safety disciplines and operational jurisdictions. The 
CoMIRS modernization project will take place in two (2) phases, IS-1 and IS-2. This SOW details work to 
be completed in IS-1. Work to be completed under IS-2 will be agreed to by the Parties in the form of an 
amendment hereto. 
 
The goals to be met by this modernization project were listed in the CoMIRS Modernization Part 2 RFR and 
include:  
 
 Mission Critical:  The radio system will work, when and where needed.  The design for the new system 

will provide mission critical reliability and redundancy.  
 
 P25 Compliant:  It will be built on a standards-based, P25-compliant time-division multiple access 

(TDMA) radio platform.  The new system will work with a broad range of public safety grade, P25-
compliant subscriber units.  
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 Supported:  It will be built on an infrastructure that is supported now and in the future.  
 
 Improved Coverage:  It will expand mobile and in-street portable voice coverage significantly for first 

responders and others throughout the State.  
 
 Expands Usage Capacity:  The new system will provide added capacity for anticipated increases in 

voice and data usage, as well as being able to address unanticipated future increases in usage.  
Increases in capacity and load will be accommodated without negatively affecting the grade of service 
and delivered audio quality of the system.  Additional capacity is planned to be added to the new system 
in IS-2 and as an amendment to this SOW. 

 
 Expands Channel Capacity:  The new system will support more communications channels across more 

public safety agencies.  
 
 Affordable:  The build-out and the maintenance of the system will be affordable and financially 

predictable.  All planning for the CoMIRS Modernization will be sustainable and achievable given 
available funding.    

 
 Spectrum Efficient:  Plans for the new system will make efficient use of limited available spectrum.    
 
 Improved Coordination with E911 PSAPs:  The modernized CoMIRS system will improve voice 

communications and coordination in response to public safety, health, and security incidents and 
emergencies reported to E911 PSAPs and other call takers.    

 
 Implements Advanced Features:  The modernized CoMIRS system will implement advanced, digital 

features like remote programming and rekeying and encryption.  
 
 Economy of Scale:  The investments made in the CoMIRS system will provide Commonwealth 

policymakers options for addressing the communications needs of other related systems and user 
groups.  

 
Motorola was selected by an inter-agency SST to provide a solution that meets or exceeds the 
specifications of the RFR and provides the best value to the Commonwealth.  The proposed solution is a 
700/800 MHz, P25, Phase 1 and Phase 2 compliant digital IP Simulcast system.  The solution includes the 
ASTRO 25 network, which provides the required Statewide and County Level portable coverage with 17 
simulcast cells for efficient roaming and enhanced Grade of Service.  Motorola will provide a fully redundant 
ASTRO 25 Master Site with geographic Dynamic System Resilience.  Motorola’s proposed ASTRO 25 core 
is easily scalable to accommodate all proposed Advanced Options and significant increases in usage. 
 
OVERVIEW OF IS-1 RADIO FREQUENCY (RF) SYSTEM COMPONENTS: 
 
ASTRO 25 Simulcast System 

• 91 Simulcast RF Sub-sites (85 Simulcast RF sites, 6 ASR sites) 
• 17 Simulcast Cells (Virtual Prime Technology) 
• 6 Channels/Cell (G-Series Base Stations) (7 Channels/Cell for Western MA North and South) 
• Designed for 700MHz and 800MHz. 

 
Data Services 

• Over the Air Rekeying (OTAR) w/ AES Encryption 
• Over the Air Programming (OTAP) 
• P25 Compliant Radio Authentication 

 
Backhaul Network 

• Aviat Ethernet Microwave Network 
• Loop topology and/or diverse fiber technology to all sites 
• Nokia SAR-8 MPLS Routing Technology 

 
Dispatch Centers 

• MCC7500 Refresh for all 81 Primary state-owned consoles 
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o Upgrade to AXS Dispatch Platform during Maintenance period. 
• Highest level of interoperability for non-CoMIRS owned positions. 

 
Civil Site Equipment (where applicable) 

• MSBs (Motorola Standard Buildings) Public Safety Shelters  
• Cummins Generators  
• ElTek DC Power System 
• Valmont Radio Towers 

 
• Overview of Extended Warranty and Support Plan: a two-year Warranty Period beginning on the 

completion, acceptance, and go-live of IS-1, with five (5) years of post-warranty maintenance covering 
the following services: 

 
• System Software Maintenance Agreement 

• Commercially available upgrades of original software and firmware 
• Resolution of latent defects through bug-fixes and updates 

 
• 24/7/365 infrastructure support 

• 2-hour Dispatched on-site response 
• Infrastructure Repair 
• Network Security Monitoring 
• Security Update Service 
• Preventative Maintenance 
• Network Monitoring and Technical Support 

 
Refer to the documents listed in Attachment 1 for additional details regarding the scope of the Statement 
of Work. DOC-01 includes a summary of the entire scope of IS-1. Site specific implementation needs are 
documented in DOC-02 and DOC-24. Planned coverage is depicted and summarized in DOC-04 and DOC-
05, respectively. Network designs are depicted in DOC-06 and DOC-07. Equipment lists are included in 
DOC-26. Line-item equipment, services, and licensing for IS-1 are included in DOC-18. DOC-22 is a Gantt 
chart of the Motorola proposed project schedule.  
 
5. FIXED PRICE TASKS AND DELIVERABLES  
 
This section describes the Tasks to be completed by the Contractor, the Deliverables to be provided by the 
Contractor, the Milestones for payment under this SOW, and a timeline for delivery.  A Task or Deliverable 
will be considered “complete” when all the acceptance criteria set forth in this SOW and related sections of 
the RFR and other agreements have been met. All written Deliverables shall be delivered in a format 
specified by the Commonwealth. All meetings shall be held on-premises at a location specified by the 
Commonwealth, unless mutually agreed to otherwise by the Project Managers.  
 
This SOW will have both fixed priced and pre-approved, variably priced Tasks and Deliverables and 
associated payment milestones. The pre-approved, variably priced Tasks and Deliverables with associated 
payment milestones are herein referred to as “Allowances”. Each Allowance includes a total amount 
payable, or a not-to-exceed amount, which may not be increased except under an amendment to this SOW 
executed by the Parties. The complete listing of the Allowances’ fixed prices, Deliverables and payment 
milestones is described in Section 5.2 below.    
 
 

5.1 Fixed Priced Deliverables and Payment Milestones 
 

For the Fixed Price Tasks and Deliverables of this Agreement, the Contractor shall perform Tasks 
and deliver Deliverables in conformance with the Description and Metrics of Acceptance on or 
before the Due Dates set forth in Table 1, unless mutually agreed to otherwise by the Project 
Managers. Upon acceptance by the Commonwealth of the Deliverables or Tasks, the amounts 
specified in Table 1 associated with each Deliverable or Task shall be payable to the Contractor, 
upon proper invoicing.  
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TABLE 1: FIXED PRICE TASKS AND DELIVERABLES 

ID Description Metrics of Acceptance Primary RFR Section Fixed Cost 
Estimated 
Due Date 

FIXED-1.00 System Setup   
 

$10,908,106.00   
FIXED-1.01 Preliminary Design Preliminary Design Package Accepted (Per REQ) REQ 8-1  $300,820.00  2022 Q1 

FIXED-1.02 Final Design Final Design Package Accepted (Per REQ) REQ 8-2  $601,640.00  2022 Q2 

FIXED-1.03 Proof of Concept Testing PoC ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-5  $601,640.00  2002 Q4 

FIXED-1.04 Training and Documentation 
Training and Documentation Completed and Accepted (Per 
REQ) REQ 8-9  $150,410.00  2026 Q1 

FIXED-1.05 Licenses (Year 1, no recurring) Licenses Received and Accepted (Per REQ & CDR ATP) REQ 1-7, various  $9,253,596.00  2022 Q3 

      
FIXED-2.00 Integrations    $2,784,989.00   

FIXED-2.01 
Integration 1 - Primary Consoles - 
Equipment Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-4  $1,433,086.00  2025 Q3 

FIXED-2.02 Integration 1 - Primary Consoles - Services ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-4  $357,142.00  2025 Q3 

FIXED-2.03 Integration 2 - Primary CSUBs - Equipment Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-3  $219,320.00  2025 Q3 

FIXED-2.04 Integration 2 - Primary CSUBs - Services ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-3  $25,285.00  2025 Q3 

FIXED-2.05 Integration 3 - NICE Logger - Equipment Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-5  $156,468.00  2025 Q3 

FIXED-2.06 Integration 3 - NICE Logger - Services ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-5  $47,357.00  2025 Q3 

FIXED-2.07 Integration 4 Verint Logger - Equipment Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-5  $42,372.00  2025 Q3 

FIXED-2.08 Integration 4 Verint Logger - Services ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-5  $51,874.00  2025 Q3 

FIXED-2.09 Integration 6 - GADI - Equipment Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-1, REQ 4-2  $414,927.00  2025 Q3 

FIXED-2.10 Integration 6 - GADI - Services ATP Completed and Accepted (Per REQ & CDR ATP) REQ 4-1, REQ 4-2  $37,158.00  2025 Q3 

      

FIXED-3.00 Phase IS-1A Western MA   
 

$33,784,960.00   
FIXED-3.01 System Staging and Delivery (25%) Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-3  $8,446,240.00  2022 Q3 
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FIXED-3.02 System Installation (30%) RF Equipment Installed and Accepted (Per REQ) REQ 8-4 
 

$10,135,488.00  2022 Q4 

FIXED-3.03 Functional Acceptance Testing (7.5%) ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $2,533,872.00  2022 Q4 

FIXED-3.04 Coverage Acceptance Testing (7.5%) CATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $2,533,872.00  2023 Q1 

FIXED-3.05 Punchlist Resolution (5%) Punchlist Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $1,689,248.00  2023 Q1 

FIXED-3.06 Final Acceptance (15%) Final ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-7  $5,067,744.00  2023 Q1 

FIXED-3.07 Cutover (10%) Cutover Completed and Accepted (Per REQ) REQ 8-8  $3,378,496.00  2023 Q1 

      

FIXED-4.00 Phase IS-1B Southeast MA   
 

$14,689,114.00   
FIXED-4.01 System Staging and Delivery (25%) Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-3  $3,672,278.00  2023 Q3 

FIXED-4.02 System Installation (30%) RF Equipment Installed and Accepted (Per REQ) REQ 8-4  $4,406,734.00  2023 Q4 

FIXED-4.03 Functional Acceptance Testing (7.5%) ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $1,101,684.00  2023 Q4 

FIXED-4.04 Coverage Acceptance Testing (7.5%) CATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $1,101,684.00  2024 Q1 

FIXED-4.05 Punchlist Resolution (5%) Punchlist Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $734,456.00  2024 Q1 

FIXED-4.06 Final Acceptance (15%) Final ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-7  $2,203,367.00  2024 Q1 

FIXED-4.07 Cutover (10%) Cutover Completed and Accepted (Per REQ) REQ 8-8  $1,468,911.00  2024 Q1 

      

FIXED-5.00 
Phase IS-1C  Northeast MA and Metro 
Boston    $7,344,558.00   

FIXED-5.01 System Staging and Delivery (25%) Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-3  $1,836,139.00  2024 Q2 

FIXED-5.02 System Installation (30%) RF Equipment Installed and Accepted (Per REQ) REQ 8-4  $2,203,367.00  2024 Q4 

FIXED-5.03 Functional Acceptance Testing (7.5%) ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $550,842.00  2024 Q4 

FIXED-5.04 Coverage Acceptance Testing (7.5%) CATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $550,842.00  2025 Q1 

FIXED-5.05 Punchlist Resolution (5%) Punchlist Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $367,228.00  2025 Q1 

FIXED-5.06 Final Acceptance (15%) Final ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-7  $1,101,684.00  2025 Q1 

FIXED-5.07 Cutover (10%) Cutover Completed and Accepted (Per REQ) REQ 8-8  $734,456.00  2025 Q1 
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FIXED-6.00 Phase IS-1D Central MA    $7,344,558.00   
Fixed-6.01 System Staging and Delivery (25%) Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-3  $1,836,139.00  2025 Q2 

Fixed-6.02 System Installation (30%) RF Equipment Installed and Accepted (Per REQ) REQ 8-4  $2,203,367.00  2025 Q3 

Fixed-6.03 Functional Acceptance Testing (7.5%) ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $550,842.00  2025 Q4 

Fixed-6.04 Coverage Acceptance Testing (7.5%) CATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $550,842.00  2026 Q1 

Fixed-6.05 Punchlist Resolution (5%) Punchlist Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $367,228.00  2026 Q1 

Fixed-6.06 Final Acceptance (15%) Final ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-7  $1,101,684.00  2026 Q1 

Fixed-6.07 Cutover (10%) Cutover Completed and Accepted (Per REQ) REQ 8-8  $734,456.00  2026 Q1 

      
FIXED-7.00 Phase IS-1 Worcester City    $2,299,555.00   
FIXED-7.01 System Staging and Delivery (25%) Staging ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-3  $574,889.00  2025 Q2 

FIXED-7.02 System Installation (30%) RF Equipment Installed and Accepted (Per REQ) REQ 8-4  $689,866.00  2025 Q3 

FIXED-7.03 Functional Acceptance Testing (7.5%) ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $172,467.00  2025 Q4 

FIXED-7.04 Coverage Acceptance Testing (7.5%) CATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $172,467.00  2026 Q1 

FIXED-7.05 Punchlist Resolution (5%) Punchlist Completed and Accepted (Per REQ & CDR ATP) REQ 8-6  $114,978.00  2026 Q1 

FIXED-7.06 Final Acceptance (15%) Final ATP Completed and Accepted (Per REQ & CDR ATP) REQ 8-7  $344,933.00  2026 Q1 

FIXED-7.07 Cutover (10%) Cutover Completed and Accepted (Per REQ) REQ 8-8  $229,955.00  2026 Q1 

      

   TOTAL FIXED PRICE 
 

$79,155,840.00   
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5.2 Allowance Deliverables and Payment Milestones 

For the Allowance Tasks and Deliverables of this Agreement, the Contractor may, with the 
written preapproval of the Commonwealth Project Manager, perform Tasks and deliver 
Deliverables in conformance with the Description and Definition set forth in Table 2 and 
following the approval provisions set forth below.  

 
5.2.1 Approved Allowances 

 
Table 2 below lists the categories of approved Allowances and defines each specific approved 
Allowance type under this SOW. Allowances may be completed in iterations over time as dictated 
by project needs and Section 5.2.2 hereof. Each Allowance type may have multiple approved 
payments. 
 
Allowances are grouped into three categories (ALLOW-1.00 Site Civil Improvements, ALLOW-2.00 
Project Implementation Activities, and ALLOW-3.00 Backhaul Improvements), as shown in Table 
2. Total expenditures within a category may not exceed the total amount allocated for that 
Allowance category (shown in Table 2 as the “Not to Exceed Amount”) unless specifically 
authorized by a signed amendment to this SOW. For example, aggregate expenditures for 
Allowances 2.01, 2.02, and 2.03 may not exceed $195,051.  
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TABLE 2:  ALLOWANCE TASKS AND DELIVERABLES 

ID Category/Type Definition Not to Exceed Amount Estimated Due Date 

ALLOW-1.00 Site Civil Improvements 
 

 $16,770,911.00  
 

ALLOW-1.01 Site Access/Staging  This allowance is an estimate of the cost for:  
- special delivery equipment (i.e. transloading, pull shelter up with 
dozer, etc.)  if required to deliver the materials and equipment to the 
site.  
- construct/develop (i.e. clearing, grading, stone)  a staging and 
laydown area 
- roadway improvements for the delivery of site equipment 

 
Various (Q3 2022 to Q4 2025) 

ALLOW-1.02 Removal of rock An assumption in the Contractors proposal is rock will not be 
encountered when excavating to construct the proposed new tower 
foundations.   This allowance is an estimate of the cost for excavating 
rock at the sites, should it be required by site conditions. 

 
Various (Q1 2023 to Q4 2024) 

ALLOW-1.03 Existing Conditions (Hand 
Digging) 

This allowance is an estimate of the cost for extensive hand digging 
where excavation is required to install new site components in 
existing compounds. 

 
Various (Q3 2022 to Q4 2025) 

ALLOW-1.04 Tower Foundation 
Remediation 

This allowance is an estimate of the cost required to; 
- Provide for additional investigation (i.e. excavation, soil boring) and 
testing (dispersive wave testing, ground penetrating radar)  in order 
to determine the type, size and make up of the existing foundation. 
- Engaging a structural engineer to develop a remedial design. 
- Conducting the remedial work required and as detailed in the 
remedial design. 

 
Various (Q3 2022 to Q4 2025) 

ALLOW-1.05 Structure Reinforcement This allowance is an estimate of the cost for remediation of the steel 
portion of the tower in the event they fail a structural analysis with 
the new loading proposed or if they are currently in an overloaded 
condition. 

 
Various (Q3 2022 to Q4 2025) 

ALLOW-1.06 Grounding Upgrades This allowance is an estimate of the cost to repair deficiencies 
identified when the ground systems are tested and fail to meet the 5 
ohms of resistance requirement. This can include repairing 
deteriorated cadwelds, replacing conductors or adding bonding 
conductors that might be required due to inadequate grounding.  

 
Various (Q3 2022 to Q4 2025) 
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ALLOW-1.07 Soil resistance upgrade This allowance is an estimate of the cost if the site requires 
enhancements to the soil (i.e. terrafill) or to the grounding design 
(i.e. chemical rods, additional radials, etc) in order to try and achieve 
the 5 ohm requirement. 

 
Various (Q1 2023 to Q4 2024) 

ALLOW-1.08 Electrical service upgrades This allowance is an estimate of the cost to upgrade the electrical 
service on the shelter side of the utility meter to support the new 
LMR system 

 
Various (Q3 2022 to Q4 2025) 

ALLOW-1.09 Floor loading upgrades This allowance is an estimate of the cost for providing a steel plate to 
redistribute the weight load so it does not exceed the floor structural 
capacity. 

 
Various (Q3 2022 to Q4 2025) 

ALLOW-1.10 NEPA findings This allowance is an estimate of the cost if additional assessments 
and evaluations are required (i.e. tribal reviews, test pits) to further 
investigate a suspected adverse condition and what might be 
required to remediate that condition. 

 
Various (Q1 2023 to Q4 2024) 

ALLOW-1.11 Regulatory/Environmental (i.e. 
NEPA, Lead Paint)) 

This allowance is an estimate of the cost if a full NEPA was not 
performed at an RF site and is now required.  This also includes an 
estimate of the cost if lead paint testing is required and abatement is 
needed to complete the scope of work proposed (i.e installation of 
antennas on painted towers). 

 
Various (Q3 2022 to Q4 2025) 

ALLOW-1.12 Implementation (OT, 
Preferred Contractors) 

The Contractor has assumed that all work can occur during normal 
business hours  (Monday thru Friday, 7:30 a.m. to 5:00 p.m.).  This 
allowance is an estimate of the cost for working overtime at the 
Brewster SBA site, should it be needed. 

 
Various (Q3 2022 to Q4 2025) 

     

ALLOW-2.00 Project Implementation 
Activities 

 
 $195,051.00  

 

ALLOW-2.01 FCC RF Site Licensing This allowance covers the services to update existing spectrum 
licensing with the FCC based on the final/implemented design of the 
system. 

 
Q1 2026 

ALLOW-2.02 Permitting/Zoning/Inspections This allowance is an estimate of the cost if the waiver to the zoning 
requirements at sites is not obtained and additional efforts will be 
required (i.e. redesign, participation in meetings/reviews, etc.) in 
order to obtain waivers. 

 
Various (Q3 2022 to Q4 2025) 
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ALLOW-2.03 Training Subscription This allowance allows the Commonwealth to purchase Motorola's 
Learning Service subscription for CoMIRS technical/operational 
resources to have on-demand access to the ASTRO Learning Hub.  
Licenses are renewed annually. 

 
Annual ($5,750) 

     

ALLOW-3.00 Backhaul Improvements 
 

 $1,510,592.00  
 

ALLOW-3.01 Fiber Buildout This allowance is for the estimated scope associated with routing the 
new 1-1/2” HDPE (High-density polyethylene) conduits and 
associated handholes from the public right-of-way (using existing 
aerial or trench pathways) to the estimated shelter location in the 
compound. 

 
Various (Q3 2022 to Q4 2025) 

     

Totals: Totals: 
 

 $18,476,554.00  
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5.2.2 Approval of Payments for Allowances 
 
Allowances will be managed with the creation of one or more Task Orders subject to this Statement 
of Work. Each Task Order will include, but not be limited to, the following: 
 

 Task Order unique number and title 
 Key procurement and SOW identifiers 
 Description of the need for the Task Order  
 Description of major activities to be conducted 
 Listing of which Allowance(s) are being requested for funding (e.g., TO for site 

improvements at Sites ABC and DEF requires 1.02 “removal of rock” and 1.3 “hand 
digging”) 

 Line-item cost of each Allowance being requested for funding 
 Mapping of Allowance costs to sites, if applicable 
 Listing and definition of each proposed deliverable 
 Listing and definition of each payment milestone (including amount or percentage of total 

Task Order funding to be paid upon Commonwealth approval of the completed milestone) 
and due dates 

 Listing of milestone approval criteria 
 Listing of Contractor and Commonwealth responsibilities for the TO 

 
Multiple Allowances may be included in the same Task Order. A single Task Order may span 
multiple sites and project activities.  
 
The Commonwealth Project Manager must approve all Task Orders. Task Orders must be signed 
by the Contractor Project Managers and Commonwealth-approved designee prior to the 
commencement of services allocated to the applicable Allowances. The Contractor will maintain a 
repository of all approved Task Orders and will manage and report on the status of each TO as 
part an integrated part of the overall project. 
 
Allowance pricing provided in Table 2 represents the total amount due for each Allowance. The 
Allowance pricing includes a reimbursement payment for the cost of pass-through items/services 
plus 18% margin and a payment for the costs of engineering and project management work based 
on approved contract rates. Motorola will report to the Commonwealth the total amount spent by 
Motorola for the pass-through items/services in connection with each Allowance. 
 
A template for these Task Orders will be agreed upon by both Parties as part of on-going project 
management activities. 

 
5.3 MAINTENANCE 
 
The Contractor and the Commonwealth have negotiated services and costs for Maintenance of the 
CoMIRS+P25 system for five (5) years following the end of Warranty services. Triggers for the transition 
from Warranty services to Maintenance services are described in the CoMIRS Modernization Part 2 RFR. 
The Commonwealth must authorize the start of Maintenance services in writing in the form of a written, 
executed agreement or Statement of Work.  
 
The schedule below (Table 3) lists negotiated Maintenance costs for the CoMIRS+P25 system based on 
the scope of the system. Pricing for maintenance services for the Worcester City cell have been separately 
priced and also included in Table 3. This schedule presumes the end of Warranty services in the second 
quarter of 2028. Funding for Maintenance is subject to appropriation. In the event that sufficient funding is 
not appropriated for Maintenance, the Commonwealth and Motorola will engage in good faith negotiations 
to re-price the annual Maintenance costs, services, and schedule.  
 
Motorola will offer the Maintenance services at the costs detailed in Table 3 below. Such services and costs 
will be provided to the Commonwealth if Motorola and the Commonwealth enter into a maintenance 
agreement no later than one (1) month after the Warranty Period. The effective date of such maintenance 
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agreement will be the day after the date on which the Warranty Period ends. For the avoidance of doubt, 
this Section 5.3 shall continue in effect for a period of one (1) month after the Warranty Period ends.  
 

TABLE 3:  MAINTENANCE SCHEDULE 

 
 
Details for covered warranty services are included the Contractor’s response to the RFR, as amended, 
and in the attachments to this SOW (see Attachment 1). Detailed pricing is included in the Contractor’s 
revised IS-1 Cost Proposal workbook on tab IS-1 Maintenance (Attachment 1, DOC-18). 
 

 
6 KEY PERSONNEL 
 
 6.1 Commonwealth Project Manager(s) 

 
Scott Bailey (scott.w.bailey@mass.gov) will serve as the Agency Project Manager and 
Commonwealth Project Manager (“PM”) and will: (i) work closely with the Contractor PM to ensure 
successful completion of the project; (ii) consult with Contractor PM to develop the Project 
Management Plan; (iii) review weekly status reports and schedule weekly meetings with Contractor, 
as necessary; (iv) coordinate participation from other agencies and/or vendors as required during 
the engagement; (v) acquire Commonwealth project team members as needed; and (vi) coordinate 
the Commonwealth’s review of the Deliverables and sign an acceptance form to signify acceptance 
for each accepted Deliverable.  
 
Matthew Barstow (matthew.barstow@pol.state.ma.us) will serve as the Massachusetts State 
Police Technical Lead (“MSP Technical Lead”) and will: (i) work closely with the Commonwealth 
PM and Contractor PM to ensure successful completion of the project; (ii) consult with the 
Commonwealth PM and Contractor PM to develop the Project Management Plan; (iii) serve as a 
technical resource for Contractor PM and Contractor personnel; and (iv) serve as the liaison 
between the Project and the MSP Communications Division for resource assignment, technical 
reviews, and project implementation support.   
 
Michael Saltzman (michael.j.saltzman@mass.gov) will serve as the Agency Project Director (“PD”) 
and will: (i) work closely with the Contractor PM to ensure successful completion of the project; (ii) 
consult with Commonwealth PM and Contractor PM to develop the Project Management Plan; (iii) 

CoMIRS+P25 IS-1 Maintenance Cost Schedule
Year 2028 (Q2) 2029 (Q2) 2030 (Q2) 2031 (Q2) 2032 (Q2)
Year 1 4,749,388.00$  
Year 2 4,871,659.00$  
Year 3 4,997,650.00$  
Year 4 5,127,525.00$  
Year 5 5,248,921.00$    

5 Year Total 24,995,143.00$  

Worcester Maintenance Cost Schedule
Year 2028 (Q2) 2029 (Q2) 2030 (Q2) 2031 (Q2) 2032 (Q2)
Year 1 $307,761.98
Year 2 $312,254.60
Year 3 $316,878.07
Year 4 $321,646.93
Year 5 $326,561.18

5 Year Total 1,585,102.76$    

mailto:scott.w.bailey@mass.gov
mailto:matthew.barstow@pol.state.ma.us
mailto:michael.j.saltzman@mass.gov
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review weekly status reports and schedule weekly meetings with Contractor, as necessary; (iv) 
coordinate participation from other agencies and/or vendors as required during the engagement; 
(v) acquire Commonwealth project team members as needed; and (vi) coordinate the 
Commonwealth’s review of the Deliverables and sign an acceptance form to signify acceptance for 
each accepted Deliverable.  
 

6.2 Contractor Project Manager 
 

Stepfanita Vasilescu; stefanita.vasilescu@motorolasolutions.com, phone 914-281-0867, or other 
individual as agreed to by Motorola and the Commonwealth PM, will serve as the Contractor Project 
Manager (the “Contractor PM”) and will (i) be responsible for administering this SOW and the 
managing of the day-to-day operations under this SOW, (ii) serve as an interface between the 
Commonwealth PM and all Contractor personnel participating in this engagement; (iii) develop and 
maintain the Project Management Plan in consultation with the Commonwealth PM; (iv) facilitate 
regular communication with the Commonwealth PM, including weekly status reports/updates, and 
review the project performance against the project plan and facilitate weekly project status 
meetings for the duration of the engagement; (v) update the Project Management Plan on a weekly 
basis and distribute it at weekly meetings for the duration of the engagement; (vi) sign acceptance 
forms to acknowledge receipt; and (vii) be responsible for the management and deployment of 
Contractor personnel. 
 
The PMs bear the primary responsibility for issue resolution. If an issue cannot be resolved by the 
PMs, the Commonwealth PM shall escalate to Matt Moran, Assistant Secretary of EOTSS and the 
Contractor PM shall escalate to Doyin Popoola. The PMs shall be responsible for coordinating a 
meeting with Commonwealth and Contractor leadership to review and resolve any issues.    
 

 6.3  Contractor Personnel 
 
Contractor will provide the following personnel for the following (estimated) time commitment.  
 

TABLE 4:  PERSONNEL 

Name Role Time Commitment  

Stepfanita Vasilescu Project Director 100%  
Diane Damino Project Manager 100%  
Will Massey Lead Systems Engineer 100%  
Bouchaib Traiba Support Systems Engineer 100%  
Jonathan Michaels Network Engineer 25%  
Hank Futtner System Technologist 60%  
Jose Resendes System Technologist 60%  

 
If a change to the assigned personnel is necessary, the Contractor PM will provide a written change 
request at least two weeks prior to the change to the Commonwealth PM. The Commonwealth PM 
may reject or accept such change. Contractor shall take full responsibility for project management. 
Contractor shall ensure any subcontractor(s) providing work under this SOW comply with all terms 
of the Agreement and Contractor shall be responsible for the performance of each such 
subcontractor.  

 
7. ACCEPTANCE OR REJECTION PROCESS 
The Contractor PM will submit each Deliverable to the Commonwealth PM on or before the Due Date 
specified in Table 1. The Commonwealth will review each Deliverable and determine whether it has met in 
all material respects the criteria established in this Agreement.  

mailto:stefanita.vasilescu@motorolasolutions.com
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Within ten (10) business days of receipt of each Deliverable, the Commonwealth PM will notify the 
Contractor PM, in writing, of acceptance or rejection. A rejection will include a written description of the 
defects of the Deliverable. If the Commonwealth PM does not respond with acceptance or rejection within 
ten (10) business days of receipt, the Contractor PM shall provide a reminder notice to the Commonwealth 
PM. Upon receipt of rejection of a Deliverable, Contractor will act diligently to correct the specified defects 
and deliver an updated version of the Deliverable to the Commonwealth PM. Acceptance or rejection of the 
updated version of the Deliverable will be subject to the process described in this paragraph. 

Following any acceptance of a Deliverable which requires additional work to be entirely compliant with the 
pertinent specifications, and until the next delivery, Contractor will use reasonable efforts to provide a 
prompt correction or workaround. 

8.  PAYMENT TERMS 

A Deliverable or Task will be considered “completed” when the Commonwealth PM has accepted the 
Deliverable or Task in accordance with Section 7 of this SOW. Contractor shall issue invoices to 
Commonwealth for the Deliverables or Tasks that are completed (each, a “Valid Invoice”) no later than ten 
(10) Business Days after acceptance. Valid invoices shall be payable by the Commonwealth in accordance 
with the Commonwealth’s bill-paying policies.  

Unless otherwise agreed to by the Parties in the form of an executed written amendment hereto, the total 
amount payable to Contractor by the Commonwealth for all Tasks and Deliverables in Table 1 is 
$79,155,840.00. 

Unless otherwise agreed to by the Parties in the form of an executed written amendment hereto, the total 
amount payable to Contractor by the Commonwealth for all Allowances in Table 2 is $18,476,554.00. In 
each instance, the Commonwealth must authorize Contractor to perform the work described in Table 2 in 
the form of an executed Task Order subject to this SOW.  

Unless otherwise agreed to by the Parties in writing, Contractor may not charge the Commonwealth an 
amount greater than that listed in Table 3 for Maintenance services.  

 
9.  AMENDMENTS TO THE SOW 
 
The SOW may be amended prior to the end of the Term. The PM who would like to request a change will 
provide the suggested amendment in writing to the other Party’s PM. The PMs will jointly determine whether 
the change impacts any terms contained within the Agreement. The Parties may mutually agree to the 
change through a written signed amendment to the SOW.  

10. ADDITIONAL CONTRACTOR REQUIREMENTS 

The Commonwealth maintains strict building and property security requirements. This may require 
Contractors to obtain permission from the designated Commonwealth or Agency representative prior to 
Contractor personnel attempting to access a Commonwealth building or radio site. The Contractor must 
provide a list of personnel (including full name, date of birth, and social security number), including 
subcontractors, who will agree to all security requirements including, but not limited to, background checks 
(including Criminal Offender Record Information (CORI) and related checks), and physical searches prior 
to entering or exiting sites that require such. Contractors and subcontractors are prohibited from possessing 
or carrying weapons, including but not limited to, firearms, electronic weapons, or knives on any property 
leased, owned, or controlled by the Department of State Police without prior authorization. This prohibition 
applies to all personnel, including those who are otherwise duly licensed to possess and/or carry said 
weapons elsewhere in the Commonwealth. The Department of State Police reserves the right to restrict 
and/or prohibit anyone from entering or accessing its facilities who does not comply with this Section 10 or 
is otherwise disqualified based on the results of a CORI/background check. 

Contractor agrees and acknowledges that it will have access or potential access to data furnished by DCJIS 
that may include any of the following types of information: Criminal Offender Record Information (CORI), 
Federal Bureau of Investigation Criminal History Record Information (CHRI), Registry of Motor Vehicle 
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(RMV) data, Warrant Management System (WMS) data, any other information furnished to EOTSS by 
DCJIS for the purposes authorized in applicable laws and regulations, and/or any other sensitive criminal 
justice information (collectively, “CJIS”). Accordingly, Contractor will comply with the requirements of the 
Memorandum of Understanding (Attachment 1) and the FBI CJIS Security Addendum (Attachment 1). 
Contractor will ensure that it and its personnel with access or potential access to CJIS will complete a 
Certification as provided in Attachment 1. In addition, all personnel with access or potential access to CJIS 
will undergo training and a fingerprint-based background check in compliance with DCJIS’ policies. 
Motorola will provide substitute personnel if requested by the Commonwealth following the results of any 
background check and/or training requirement.  

11. AUTHORITY TO EXECUTE 
 
The undersigned hereby represent that they are duly authorized to execute this Statement of Work on 
behalf of their respective organizations. The signer on behalf of Contractor further represents that he/she 
is listed as an Authorized Signatory under the applicable Statewide Contract or RFR. This Statement of 
Work may be signed in two or more counterparts, each of which shall be deemed an original, but all of 
which together shall constitute one and the same instrument. 
 
 
The Commonwealth of Massachusetts  Motorola Solutions, Inc. 
Executive Office of Information Technology 
Services and Security            
  
 
 
Signature: ______________________________  Signature: ______________________________ 
 
Name: ___Curtis M. Wood_________________  Name: _Patty Holtschneider                              _ 
 
Title: ___Secretary/Commonwealth CIO______  Title:      MSSSI Vice President    
                  
 
Date: __________________________________  Date: __________________________________ 
 
 

Patty Holtschneider (Nov 9, 2021 10:29 EST)
Patty Holtschneider

Nov 9, 2021

Curtis Wood (Nov 9, 2021 09:07 MST)

Nov 9, 2021

https://secure.na3.adobesign.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ
https://na3.documents.adobe.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ


Attachment 1 

With respect to the Attachments listed below, in the event a conflict, the Attachment that is listed first will govern. All “Doc” attachments listed below represent 
agreed-upon modifications to the corresponding original RFR Response documents or an agreement governing scope or approach to this project.  

 

ID Document Name Document Description 
Corresponding RFR 
Response Document Link SharePoint Folder 

Attachment 1A Clarifications to the IT Terms 
and Conditions 

This document lists agreed upon clarifications to the 
Commonwealth’s Terms and Conditions for IT Contracts. 

N/A Link Contract 
Documents 

Attachment 2 Memorandum of 
Understanding – FBI Criminal 
Justice Information 

This MOU covers Motorola Solutions access to FBI criminal 
justice information under this program. 

N/A Link Contract 
Documents 

Attachment 3 FBI CJIS Security Addendum This is an addendum to the CJIS MOU. This form is to be 
completed by Contractor/Employees with access to CJIS 
information. 

N/A Link Contract 
Documents 

Attachment A Additional Terms This document includes additional negotiated terms for this 
contract covering workplace, security, accessibility, 
intellectual property, warranty, termination, and other 
terms. 

N/A Link Contract 
Documents 

Attachment B End User Software License 
Agreement 

This document is a revised version of the Motorola 
Solutions End User Software License Agreement.  This 
document includes negotiated changes for this contract. 

18 Proposed Service 
Agreements and 

License Terms  

Link Contract 
Documents 

Attachment C Maintenance Support and 
Lifecycle Management 
Purchase Agreement 

This document covers the provision of warranty and 
maintenance services by Motorola Solutions under this 
contract. 

18 Proposed Service 
Agreements and 

License Terms 

Link Contract 
Documents 

Attachment D Service Level Agreement and 
Agreed Upon System 
Configuration 

This document is a service level agreement for warranty 
and maintenance services under this agreement.  
Additionally attached are agreed upon system 
configurations. 

N/A Link Contract 
Documents 

Attachment E Nokia License Agreement Rider 
and Nokia License Agreement 

This Attachment includes both the Nokia License 
Agreement and a rider to the Nokia End User License 
Agreement to clarify terms for this contract. 

N/A Link Contract 
Documents 

https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%201A%20-%20Clarifications%20to%20the%20Commonwealth%20Terms%20and%20Conditions%20for%20IT%20Contracts%20(11.7.21).docx?d=w821d036a88ac4df6885f72f5e2cd264d&csf=1&web=1&e=vejdHC
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%202%20-%20MOU%20CJIS%20(11.7.21).docx?d=w8e0dbeff5bec44de81e1c37b859bae4f&csf=1&web=1&e=oNBFEz
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%203%20-%20FBI%20CJIS%20Security%20Addendum%20(11.7.21).docx?d=w7a0e8e40c79745a698b6e215cbf2a3d7&csf=1&web=1&e=mANW4f
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%20A%20-%20Additional%20Terms%20(11.7.21).docx?d=w327731792d8a4a118e4e62d92a99db53&csf=1&web=1&e=lhzLD7
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%20B%20-%20End%20User%20Software%20License%20Agreement%20(11.7.21).docx?d=w2f4226bd1dbb4270bee90122ca450eaa&csf=1&web=1&e=vJj0Vf
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%20C%20-%20Maintenance%20and%20Support%20Lifecycle%20Management%20Purchase%20Agreement%20(11.7.21).docx?d=wbc5d2e5b53e44eba8b8a2cffbf590063&csf=1&web=1&e=f0Bz1G
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%20D%20-%20Service%20Level%20Agreement%20and%20Agreed%20Upon%20System%20Configuration%20(11.7.21).docx?d=w78c036aa3f024deb8c2e0c1c70224130&csf=1&web=1&e=0sepfl
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%20E%20-%20Nokia%20License%20Agreement%20Rider%20and%20Nokia%20License%20Agreement%20(11.7.21).docx?d=w40969eb1094f4f24a9a3dea284a937ad&csf=1&web=1&e=jxe5yB
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp


ID Document Name Document Description 
Corresponding RFR 
Response Document Link SharePoint Folder 

Attachment F Motorola RFR Exceptions and 
Assumptions 

This document includes agreed upon resolutions to each 
exception taken and assumption made by Motorola 
Solutions in responding to the CoMIRS Modernization Part 
2 RFR. 

Various (cited in 
document) 

Link Contract 
Documents 

Attachment G Support Policy Motorola Support Policy as of the Effective Date.  Link Contract 
Documents 

DOC- 01 Narrative of Scope of 
Equipment and Services for IS-1 

Document summarizes the entire scope of IS-1 and 
documents substantive changes from original proposal to 
the negotiated final. 

05 IS1 CoMIRS plus 
P25 Proposed System  

Link Additional Artifacts 

Updated Site Documents 

DOC- 02 IS-1 Site Matrix and Tracker Matrix consolidates all necessary equipment, services, and 
general site information for all IS-1 sites. 

20.2.2 Appendix 2 Site 
Information for All 

Proposed Sites 

Link Additional Artifacts 

DOC- 04 Appendix 3 Coverage Maps Appendix 3 includes all updated coverage maps (PDF and 
KMZ) for the final agreed upon constellation of sites. 

20.3 Appendix 3 
Coverage Maps and 

20.3.1 Coverage Maps 
KMZ 

Link Appendix 3 - 
Updated Coverage 

Maps 

DOC- 05 Appendix 4 - Proposed 
Coverage Workbook 

Appendix 4 includes updated Coverage Metrics (municipal, 
county and statewide).  Site info on all Simulcast Regions.  
Link Budget for all IS-1 sites. 

20.4 Appendix 4 
Proposed Coverage 

Workbook  

Link Appendix 4 - 
Proposed Coverage 

Workbook 

DOC- 06 MW Path Design Detailed Path Studies and KML files that show the updated 
Microwave topology. 

REQ3-2 Backhaul 
Design and REQ3-4 

Microwave Backhaul 

Link Updated Backhaul 
Docs 

DOC- 07 Fiber Path Design Detailed Path Studies and KML file that define the updated 
Fiber topology. 

REQ3-2 Backhaul 
Design and REQ3-3 

Fiber Backhaul 

Link Updated Backhaul 
Docs 

Updated REQ Docs 

DOC- 09 REQ1-2 Channel Plan  Channel Plan defines the spectrum that will be leveraged 
for the deployment of IS-1 (as well as incremental channel 
growth).  

REQ1-2 Channel Plan Link Updated REQ Docs 

DOC- 10 REQ1-7 P25 Infrastructure P25 Infrastructure explains the ASTRO25 system 
functionality, feature sets, and interoperability capabilities. 

REQ1-7 P25 
Infrastructure 

Link Updated REQ Docs 

https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%20F%20-%20Motorola%20RFR%20Exceptions%20and%20Assumptions%20(11.7.21).docx?d=w06d366308bbf4b3388cfac2af83f4e82&csf=1&web=1&e=Rbauyp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents/Attachment%20G%20-%20Software%20Support%20Policy%20(11.7.21).docx?d=w99a8a0b65313413cb7b70644f82f5309&csf=1&web=1&e=iw7O2Z
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/Contract%20Documents?csf=1&web=1&e=m46Nmp
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Additional%20Artifacts/DOC-01%20-%20CoMIRS%20-%20Scope%20of%20Services%20and%20Equipment%20for%20IS-1%20-%2010.08.21%20track%20changes.docx?d=w6b008b79148c439b928f3dc5d2150f8c&csf=1&web=1&e=A33cTe
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Additional%20Artifacts?csf=1&web=1&e=PipBCo
https://massgov.sharepoint.com/:x:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Additional%20Artifacts/DOC-02%20-%20CoMIRS%20Site%20Development%20Tracker%209-24-21.xlsx?d=w39686fbdc4bf49209071d463c75e38eb&csf=1&web=1&e=OrJFKb
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Additional%20Artifacts?csf=1&web=1&e=PipBCo
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Appendix%203%20-%20Updated%20Coverage%20Maps?csf=1&web=1&e=flZHnO
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Appendix%203%20-%20Updated%20Coverage%20Maps?csf=1&web=1&e=7oUNgp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Appendix%203%20-%20Updated%20Coverage%20Maps?csf=1&web=1&e=7oUNgp
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Appendix%203%20-%20Updated%20Coverage%20Maps?csf=1&web=1&e=7oUNgp
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ID Document Name Document Description 
Corresponding RFR 
Response Document Link SharePoint Folder 

DOC- 12 REQ2-3 Site Accessibility and 
Security 

Document outlines accessibility procedures for the radio 
sites, including the Site Security and Video monitoring. 

REQ2-3 Site 
Accessibility and 

Security 

Link Updated REQ Docs 

DOC- 13 REQ3-1 Networking 
Requirement 

Document outlines and defines all the network connectivity 
specifications to meet the requirements of the IS-1 design. 

REQ3-1 Networking 
Requirement 

Link Updated REQ Docs 

DOC- 14 REQ3-2 Backhaul Design Document outlines the overall design and integration of the 
backhaul solutions to support the IS-1 design. 

REQ3-2 Backhaul 
Design 

Link Updated REQ Docs 

DOC- 15 REQ3-3 Fiber Design Defines the scope, services, and functionality of the 
proposed fiber topology. 

REQ3-3 Fiber Design Link Updated REQ Docs 

DOC- 16 REQ3-4 Microwave Backhaul Defines the scope, equipment, and functionality of the 
proposed microwave topology. 

REQ3-4 Microwave 
Backhaul 

Link Updated REQ Docs 

DOC- 17 REQ6-5 Inventory and Work 
Ticket Tracking 

Document describes the MCM Asset Management solution 
to meet the system inventory and work ticket tracking 
requirements. 

REQ6-5 Inventory and 
Work Ticket Tracking 

Link Updated REQ Docs 

DOC- 18 REQ7-3 Resource Management Outlines the proposed project team and organizational 
structure to support the implementation. 

REQ7-3 Resource 
Management 

Link Updated REQ Docs 

DOC- 29 REQ1-3 Coverage and DAQ Document defines the IS-1 coverage predictions, delivered 
audio quality, and coverage testing procedures. 

REQ1-3 Coverage and 
DAQ 

Link Updated REQ Docs 

DOC- 30  REQ1-4 Capacity and Loading Document defines how the system as designed will meet 
the initial loading requirements and outlines the overall 
capacity of the system for current and future requirements. 

REQ1-4 Capacity and 
Loading 

Link Updated REQ Docs 

Updated Pricing Documents 

DOC- 23 Cost Proposal Workbook for IS-
1 

Cost Proposal inclusive of all IS-1 Scope. IS-1 Cost Proposal 
Workbook 

Link Updated Pricing 

DOC- 19 Updated Allowances for IS-1 
(Variable Costs) 

IS-1 Risk Item Assessment that estimates cost for unknown 
site conditions.  Updated approved allowances are listed in 
DOC-23 Cost Proposal Workbook for IS-1.  Planned 
allowances per site are listed in DOC-02. 

IS-1 Cost Proposal 
Workbook 

Link Additional Artifacts 

DOC- 20 Payment Milestone Schedule Quarter by Quarter invoicing summary for IS-1. IS-1 Cost Proposal 
Workbook 

Link Updated Pricing 

https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-12%20-%20UPDATED%20REQ2-3%20Site%20Accessibility%20and%20Security%20-%20Revised%20Sept%207%202021.docx?d=w696ae838ffc5497baa601b5aa00394ec&csf=1&web=1&e=9odXko
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https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-13%20-%20REQ3-1%20Network%20Requirements_Redline%20UPDATED%209.18.21.docx?d=wca74e40f3f4849e193428960c53c37a3&csf=1&web=1&e=rQHpZP
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs?csf=1&web=1&e=gOajSD
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-14%20-%20REQ3-2%20Backhaul%20Design_Redline%20UPDATED%2009.18.21.docx?d=wadfc50c6c63e4b9199027280a876a278&csf=1&web=1&e=lNtoYT
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs?csf=1&web=1&e=gOajSD
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-15%20-%20REQ3-3%20Fiber%20Backhaul_Redline%20UPDATED%2009.18.21.docx?d=w6bc09e3b62f345319cf831ef0acc31c1&csf=1&web=1&e=ptarB6
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs?csf=1&web=1&e=gOajSD
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-16%20-%20REQ3-4%20Microwave%20Backhaul_Redline%20UPDATED%2009.18.21.docx?d=w0747b5c685714c4c930b69477e71f90d&csf=1&web=1&e=ywRq6G
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs?csf=1&web=1&e=gOajSD
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-17%20-%20UPDATED%20REQ6-5%20Inventory%20and%20Work%20Ticket%20Tracking%20-%2009.22.21.docx?d=wd8cb212d57264927980c2ef4157fcf4a&csf=1&web=1&e=MPq3rt
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs?csf=1&web=1&e=gOajSD
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-18%20-%20UPDATED%20REQ7-3%20Resource%20Management%20-%2009.10.21.docx?d=w5784ce2d7b5f40f2a54066ae70be8f87&csf=1&web=1&e=Uwkvdq
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs?csf=1&web=1&e=gOajSD
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-29%20-%20REQ1-3%20Coverage%20and%20DAQ%20Confidential_Updated%2009.10.21.docx?d=w23a85bd2d5644e4c9fc4ecf521e42945&csf=1&web=1&e=qrQpkq
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs?csf=1&web=1&e=gOajSD
https://massgov.sharepoint.com/:w:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs/DOC-30%20-%20REQ1-4%20Capacity%20and%20Loading%20Confidential_Updated%2009.10.21.docx?d=wc361eb99dcae4590b63204b05f9ed225&csf=1&web=1&e=hXBtQW
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20REQ%20Docs?csf=1&web=1&e=gOajSD
https://massgov.sharepoint.com/:x:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20Pricing/DOC-23%20-%20IS-1%20Cost%20Proposal%20Workbook_Motorola_Confidential%20Negotiations%20-%2010.23.21%20v17.xlsx?d=wd1bcbf486c2d4f6bb06c6ae29d644a7d&csf=1&web=1&e=dAVD7i
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20Pricing?csf=1&web=1&e=iAh5BP
https://massgov.sharepoint.com/:x:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Additional%20Artifacts/DOC-19%20-%20COMIRS%20IS-1%20RISK%20ASSESSMENT%20Tracker%20(Unknown%20Unknowns)%20Ver%209-27-21.xlsx?d=w312220543aa749a8999c89d556465c03&csf=1&web=1&e=thhLxe
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Additional%20Artifacts?csf=1&web=1&e=PipBCo
https://massgov.sharepoint.com/:x:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20Pricing/DOC-20%20-%20CoMIRS%20-%20MSI%20-%20Payment%20Milestone%20Summary%20-%2010.06.21%20v3.xlsx?d=w601de4683e6449ea9dbc01144b2a6270&csf=1&web=1&e=rYyAgU
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Updated%20Pricing?csf=1&web=1&e=iAh5BP


ID Document Name Document Description 
Corresponding RFR 
Response Document Link SharePoint Folder 

DOC- 31 Bridge Pricing Summary Pricing bridge that identifies/explains all IS-1 pricing 
changes from proposal to negotiated total. 

IS-1 Cost Proposal 
Workbook 

Link Updated Pricing 

DOC- 32 Narrative Summary of 
Negotiated Changes 

Narrative that summarizes all price changes from proposal 
to negotiated total. 

IS-1 Cost Proposal 
Workbook 

Link Updated Pricing 

DOC- 33 IS-2 Additional Site Options IS-2 Additional Site Pricing (optional). IS-2 Options Cost 
Proposal Workbook 

Link Updated Pricing 

Additional Artifacts 

DOC- 21 Responsibilities Matrix Matrix defining all responsibilities for Motorola and 
Commonwealth. 

08 Implementation 
Responsibilities 

Spreadsheet  

Link Additional Artifacts 

DOC- 22 Updated Project Schedule Detailed Project Schedule of all major implementation 
activities (updated for Nov. 1 start date). 

20.8 Appendix 8 
Statement of Work 

and Project Schedule  

Link 
Link 

Additional Artifacts 

DOC- 24 Appendix 2: Site Development 
Documents 

Site specific statements of work for all IS-1 sites. 20.2 Appendix 2 Site 
Development 
Documents 

Link Appendix 2 - Site 
Dev. SOW 

DOC- 25 Appendix 5: System Diagrams System antenna and architecture diagrams for all site type 
categories. 

20.5 Appendix 5 
System Diagrams 

Link Appendix 5 - 
System Diagrams 

DOC- 26 Appendix 6: Equipment List Detailed/Itemized equipment for all equipment 
components for IS-1. 

20.6 Appendix 6 
Equipment List 

Link Appendix 6 - 
Equipment List 
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https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Appendix%206%20-%20Equipment%20List?csf=1&web=1&e=evykY9
https://massgov.sharepoint.com/:f:/r/sites/TSS-ICB/CoMIRS/RFRPart2-B/Shared%20Documents/Contract%20Negotiations/Contract%20File/RFR%20Response%20(as%20updated%20November%203,%202021)/Appendix%206%20-%20Equipment%20List?csf=1&web=1&e=evykY9


Attachment 1A 
 

RFR # BD-21-1060-ITD00-ITD00-55256 Clarifications to Commonwealth Terms and 
Conditions for IT Contracts 

 
Definitions. The Parties agree that the terms below in this RFR # BD-21-1060-ITD00-ITD00-55256 Clarifications to 
Commonwealth Terms and Conditions for IT Contracts shall be added to, and made a part of, the Commonwealth 
Terms and Conditions for Information Technology Contracts for purposes of order of priority as described therein. 

4. Contract Termination or Suspension. In the event that either Party breaches a material term or condition or fails 
to perform or fulfill any material obligation required by a Contract, such Party will be given a written notice of default 
by the non-breaching Party. The Party receiving notice shall have thirty (30) days after receipt of notice of breach to 
either cure the breach or, if the breach is not curable within thirty (30) days written notice, provide a written cure plan. 
The Party in breach will begin implementing the cure plan immediately after receipt of notice by the other Party that 
it approves the plan. If a breaching Party fails to cure the breach as provided herein, unless otherwise agreed in writing, 
the non-breaching Party may terminate any unfulfilled portion of this Agreement. Notwithstanding the foregoing, in 
the event that Contractor terminates this Agreement or a portion hereof, Contractor will provide to the Department a 
six (6) month transition period during which time the Department may use the Contractor’s products and services 
solely for the purposes of transitioning to a new product or service provider and in accordance with the terms of the 
Agreement. In all events of termination, Contractor will be entitled to compensation for performance up to the date of 
termination and each Party will return to the other Party any of its Confidential Information, provided that the 
Department may retain any copies as required by Commonwealth retention policies or by statute. 

7. Record-keeping and Retention, Inspection of Records. The Department’s designated employees, agents, and 
auditors may, upon thirty (30) days’ written notice and during normal business hours, inspect Contractor’s books and 
records provided that the records shall not be used, duplicated or disclosed to any other third party without the express 
written permission of Contractor, or as required by law.  Contractor shall not be required to create or maintain records 
not kept in the ordinary course of Contractor’s business operations. Unless required by law, the Contractor will not be 
required to disclose any information which is subject to a statutory exemption in accordance with M.G.L c.4.s. 7 (26) 
or subsequent statute, including but not limited to Contractor’s internal product or Services cost data, which it 
considers confidential or proprietary to Contractor.  

12. Indemnification. With regard to intellectual property indemnification, Contractor will defend at its expense 
any suit brought against the Department to the extent it is based on a third-party claim alleging that the Equipment 
manufactured by Contractor or the Contractor Software (collectively, “Contractor Product”) infringes a United 
States patent or copyright (“Infringement Claim”). Contractor’s duties to defend and indemnify are conditioned 
upon: The Department promptly notifying Contractor in writing of the Infringement Claim and the Department 
providing to Contractor cooperation and, if requested by Contractor, reasonable assistance in the defense of the 
Infringement Claim.  Contractor will have sole control of the defense of the suit and all negotiations for its 
settlement or compromise, provided that the Department may, in its sole discretion and expense, seek 
representation from the Massachusetts Attorneys General Office. In addition to Contractor’s obligation to defend, 
and subject to the same conditions, Contractor will pay all damages finally awarded against the Department by a 
court of competent jurisdiction for an Infringement Claim or agreed to, in writing, by Contractor and the 
Department in settlement of an Infringement Claim.  

If an Infringement Claim occurs, or in Contractor's opinion is likely to occur, Contractor may at its option and 
expense: (a) procure for the Department the right to continue using the Contractor Product; (b) replace or modify 
the Contractor Product so that it becomes non-infringing while providing functionally equivalent performance; or 
(c) accept the return of the Contractor Product and grant the Department a credit of all prepaid fees for the 
Contractor Product.  



Contractor will have no duty to defend or indemnify for any Infringement Claim that is based upon: (a) the 
combination of the Contractor Product with any software, apparatus or device not furnished by Contractor provided 
that such combination is not described in Contractor’s Documentation or otherwise approved by Contactor in 
writing; (b) the use of ancillary equipment or software not furnished by Contractor and that is attached to or used 
in connection with the Contractor Product provided that such use is not described in Contractor’s Documentation 
or otherwise approved by Contractor in writing; (c) Contractor Product designed or manufactured in accordance 
with the Department’s designs, specifications, guidelines or instructions, if the alleged infringement would not 
have occurred without such designs, specifications, guidelines or instructions provided that such designs, 
specifications, guidelines or instructions are not described in Contractor’s Documentation or otherwise approved 
by Contractor in writing; (d) a modification of the Contractor Product by a party other than Contractor, its 
subcontractors, or agents, or other parties as expressly authorized by Contractor; (e) use of the Contractor Product 
in a manner for which the Contractor Product was not designed or that is inconsistent with the terms of this 
Agreement or the Documentation; or (f) the failure by the Department to install an enhancement release to the 
Contractor Software that is intended to correct the claimed infringement provided that such enhancement has been 
made available for a period of no less than thirty (30) days prior to the infringement and that Contractor has 
provided the Department with written notice of the enhancement.   In no event will Contractor’s liability resulting 
from its indemnity obligation to the Department extend in any way to royalties payable on a per use basis or the 
Department’s revenues, or any royalty basis other than a reasonable royalty based upon revenue derived by 
Contractor from the Department from sales or license of the infringing Contractor Product. 

Except as otherwise provided in the Commonwealth Terms and Conditions for Information Technology Contracts, 
this Section provides the Department’s sole and exclusive remedies and Contractor’s entire liability in the event of an 
Infringement Claim.  The Department has no right to recover and Contractor has no obligation to provide any other 
or further remedies, whether under another provision of this Agreement or any other legal theory or principle, in 
connection with an Infringement Claim. 

13. Limitation of Liability. The Parties agree that incidental or consequential damages include, but are not limited to: 
COMMERCIAL LOSS, INCONVENIENCE, LOSS TIME, LOSS OF DATA BY MOTOROLA OR ITS 
SUBCONTRACTORS (unless such loss is resulting from a Data Breach), GOODWILL, OTHER SPECIAL, OR 
INDIRECT, DAMAGES IN ANY WAY RELATED TO OR ARISING FROM THIS AGREEMENT, THE SALE 
OR USE OF THE EQUIPMENT OR SOFTWARE, OR THE PERFORMANCE OF SERVICES BY CONTRACTOR 
PURSUANT TO THIS AGREEMENT. This limitation of liability provision survives the expiration or termination of 
the Agreement and applies notwithstanding any contrary provision. Unless otherwise required by law, no action for 
contract breach or otherwise relating to the transactions contemplated by this Agreement may be brought more than 
six (6) years after the accrual of the cause of action, except for money due upon an open account. 

For purposes of Section 13 (Limitation of Liability), the total value of the Contract is defined in the Commonwealth 
Standard Contract Form. As of the Effective Date of the Contract, the total value is $97,632,394.00. The total value 
of the Contract will not change unless agreed to by both Parties in form of an amendment to the Commonwealth 
Standard Contract Form. Any change to the total value of the Contract through an amendment to the Commonwealth 
Standard Contract Form will modify the limitation of liability as provided in Section 13 (Limitation of Liability). 

15. Risk of Loss. Contractor will pre-pay and add all freight charges to the invoices. Title and risk of loss to the 
Equipment will pass to the Department upon Department’s receipt and acceptance.  Title to Software will not pass to 
Customer at any time. Contractor will pack and ship all Equipment in accordance with good commercial practices. 

 

 



ATTACHMENT 2  
 

MEMORANDUM OF UNDERSTANDING 
 

ACCESS TO FBI CRIMINAL JUSTICE INFORMATION   
PROVIDED BY THE DEPARTMENT OF CRIMINAL JUSTICE INFORMATION SERVICES TO 

MOTOROLA SOLUTIONS, INC. ON BEHALF OF THE EXECUTIVE OFFICE OF TECHNOLOGY 
SERVICES AND SECURITY 

 
This Memorandum of Understanding (“Agreement”) is made by and entered into by and between the 
Department of Criminal Justice Information Services (“DCJIS”), the Executive Office of Technology 
Services and Security (“EOTSS”) and EOTSS’ contractor, Motorola Solutions, Inc. (the “Contractor”), to 
memorialize the terms and conditions under which the DCJIS will provide access to the criminal justice 
information (CJI) to EOTSS and the Contractor subject to a provisions provided in this Agreement.   
 

WHEREAS, pursuant to M.G.L. c. 7D, the Executive Office of Technology Services and Security 
acts as the Commonwealth’s lead information technology organization, and, in this role, consolidates IT 
functions and oversees and supervises the maintenance of information technology such as IT 
infrastructure; 
 

WHEREAS, the DCJIS serves as the Criminal Justice Information System (CJIS) Systems 
Agency (“CSA”) in the Commonwealth on behalf of the Federal Bureau of Investigation (“FBI”) and, in this 
role, is authorized to grant and monitor access to CJI in accordance with applicable laws, regulations, and 
the FBI CJIS Security Policy; 
 

WHEREAS, Contractor will provide equipment, telecommunications services and ongoing 
maintenance of telecommunications equipment and systems to EOTSS and to other Commonwealth 
entities in the form of the Commonwealth of Massachusetts’ Interoperable Radio System; 
 
 WHEREAS, EOTSS and the DCJIS entered into a Management Control Agreement which 
establishes the rights and responsibilities of EOTSS and the DCJIS with respect to EOTSS’ access to CJI 
for such purpose;   
 

WHEREAS, pursuant to a contract effective on _______________ , EOTSS has contracted with 
the Contractor to provide telecommunications equipment and services and maintenance services;  
 

WHEREAS, in performing such services, the Contractor requires access to CJI; 
 

WHEREAS, the DCJIS has agreed to provide the Contractor with access to CJI for such purpose, 
subject to the terms and conditions set forth in this MOU; and 
 

WHEREAS, the DCJIS, EOTSS and the Contractor are entering into this MOU to establish their 
respective rights and responsibilities with respect to the Contractor’s access to, and use of, CJI. 
 

NOW, THEREFORE, in consideration of the mutual covenants and agreements contained herein, 
the DCJIS, EOTSS and the Contractor (each a “Party” and, collectively, the “Parties”) agree as follows: 

 
Section 1. DEFINITIONS  
 
The following terms or their abbreviations, when capitalized in this Memorandum of Understanding, are 
defined as follows, unless the context clearly indicates otherwise:  
 
Criminal Justice Information (“CJI”)- As referenced in this agreement CJI includes any data furnished 
by DCJIS to said state agency and may include any of the following types of information:  Criminal 
Offender Record Information (CORI), Federal Bureau of Investigation Criminal History Record Information 
(CHRI), Registry of Motor Vehicle (RMV) data, Warrant Management System (WMS) data, and/or any 
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other information furnished to said state agency by DCJIS for the purposes authorized in the applicable 
laws and regulations. 
 
CJIS Security Addendum – the CJIS Security Addendum included in Appendix H to the FBI CJIS 
Security Policy. 
 
FBI CJIS Security Policy – the Federal Bureau of Investigation (FBI) Criminal Justice Information 
Services (CJIS) Security Policy that is in effect as of the effective date of this Agreement and any 
successor versions brought into effect by the FBI during the term of this Agreement.   
 
Security Incident – a breach involving CJI data, including, but not limited to, the following: 
(a) unlawful or unauthorized access to, and/or dissemination of, any such Data on the Contractor or 
equipment or in the Contractor or EOTSS’ facilities, resulting in access (other than a good faith but 
unauthorized acquisition of such Data by a person or agency, or employee or agent thereof, for the lawful 
purposes of such person or agency that is not otherwise used in an unauthorized manner or subject to 
further unauthorized disclosure), loss, disclosure, or alteration of said Data; or 
 
(b) unlawful or unauthorized access to such facilities or equipment, resulting in access to (other than a 
good faith but unauthorized acquisition of such Data by a person or agency, or employee or agent 
thereof, for the lawful purposes of such person or agency that is not otherwise used in an unauthorized 
manner or subject to further unauthorized disclosure), loss, disclosure, or alteration of, said Data. 
 
Section 2. DCJIS RESPONSIBILITIES 
 
1. The DCJIS agrees to provide the Contractor, on behalf of EOTSS, CJI for the purpose authorized 

in M.G.L. c. 7D subject to the terms provided in this Agreement. 
 
Section 3. EOTSS & CONTRACTOR RESPONSIBILITIES 
 
A. Privacy Obligations  
 
1. EOTSS and the Contractor agree to abide by all applicable laws, regulations, policies, and 

procedures regulating the collection, storage, and dissemination of CJI with respect to the data 
accessed and used to perform the Activities hereunder. Applicable laws and policies may include, 
but are not limited to, M.G.L. c.6, §§167-178B; 803 CMR 2.00 et. seq; 28 C.F.R. 20 et seq.; and 
the FBI CJIS Security Policy.  Accordingly, the Contractor also agrees to complete the CJIS 
Security Addendum. 

 
2.         EOTSS and Contractor agree that their access to, and use of, the Data constitutes their status as 

"Holder'' of Personal Data, as such terms are used within M.G.L. c.66A. EOTSS       and 
Contractor agree that they shall comply with M.G.L. c.66A and M.G.L. c. 93H and any other 
applicable laws, rules, and policies governing use, disclosure, and maintenance of any Data 
under this Agreement.    

 
3.   EOTSS and the Contractor agree to only access the Data and use it for its intended purpose as 

provided in this Agreement.    
 
4. Neither EOTSS nor the Contractor shall provide access to, or assign the duties provided under 

this Agreement to, a third party without the express written consent of the DCJIS.  Any sub-
contractors or agents provided access to the Data under this Agreement shall be approved by the 
DCJIS and are subject to the background check, training, and non-disclosure requirements set 
forth in paragraph 5 of this section.  

 
5.   Any employee, contractor, sub-contractor, or agent of EOTSS or the Contractor who has access 

to any unencrypted CJI shall complete an FBI fingerprint based criminal background check, CJIS 
Security Awareness online training once every two (2) years, the CJIS Security Addendum and 



complete an individual agreement of non-disclosure whereby said individuals agree to comply 
with the laws and regulations relating to access to, and dissemination of, CJI.  Once the criminal 
background check, training, and signed agreements are successfully completed, employees will 
be “authorized” to access the Data. The employee training and completion of said agreements 
shall be coordinated by the Contractor through EOTSS. 

 
B. Security Obligations  
 
1.   The Data shall be secured when not being viewed or used.  CJI that is electronically stored shall 

be secured in accordance with the FBI CJIS Security Policy.  If Contractor should maintain paper 
copies of CHRI, such copies shall be stored in a locked file cabinet or other suitable, locked 
storage container.   

 
2. Contractor agrees to notify the DCJIS Information Security Officer, in writing, of any Security 

Incident pertaining to CJI within forty-eight (48) hours of becoming aware of the Security Incident. 
 
3. All CJI may only be accessed and stored with the continental United States in compliance with 

the FBI CJIS Security Policy. 
 
C. Audit   
 
1.   As a recipient and/or holder of CJI, EOTSS and the Contractor are subject to compliance audits 

by the DCJIS and by the FBI.  Upon request, EOTSS and the Contractor shall make their internal 
practices, books, and records (including policies and procedures relating to the use and 
disclosure of the Data) related to the performance of the Activities contemplated by this 
Agreement available to DCJIS and/or FBI auditors. 

 
Section 4. TERM & TERMINATION 
 
A. General 
 
1. This Agreement shall be effective on the date that it has first been executed by each Party’s 

authorized signatory and shall remain in effect until such time as it is terminated by any Party or 
by operation of law when the purpose for which the agreement was executed ceases to exist.  
Written notice of any termination of this agreement will be sent to the business address of the 
undersigned Parties. 

 
B. Violation of Law 
  
1. The DCJIS may suspend or terminate the furnishing of any information provided for in this 

Agreement pending an investigation into whether EOTSS and/or the Contractor violated state or 
federal law, rule, policy, or procedure regulating the collection, storage, and dissemination of the 
Data.  The DCJIS may reinstate privileges when violations are resolved to the satisfaction of the 
DCJIS.  

 
Section 5. AMENDMENT 
 
1. This Agreement may be amended by the Parties at any time; provided, that any amendment must 

be in writing and must be signed by each Party.  
 
Section 6. CONTACTS 
 
1. Notices and other communications to a Party as to any matter hereunder will be sufficient if given 

in writing and sent by certified mail (return receipt requested), postage prepaid, by e-mail, or 
delivered in hand with acknowledgement of receipt to the Party’s contact person(s) identified 
below.   



 
  

DCJIS:  
 
 

Jamison R. Gagnon 
Commissioner 
MA Department of Criminal Justice Information Services 
200 Arlington Street, Suite 2200 
Chelsea, MA 02150 
Jamison.r.gagnon@mass.gov 

  
 

CONTRACTOR:  
 
 
 
 
 
 
EOTSS: 

Jim Dowling, Senior Account Executive 
Motorola Solutions, Inc. 
PO Box 599, Sutton, MA 01590-0599 
513-292-0805 
jdowling@motorolasolutions.com.  
 
 
Matt Moran 
Assistant Secretary, Chief Engagement Officer 
One Ashburton Place, Eighth Floor 
Boston, MA 02108 
617-619-5635 
matthew.e.moran@mass.gov 
 
 
 

 
Section 7. MISCELLANEOUS TERMS   
 
1. If any provision of this Agreement is unenforceable, invalid, or violates applicable law, such 

provision shall be deemed stricken and shall not affect the enforceability of any other provisions 
of this Agreement.  

 
2. This Agreement may be executed in two (2) or more counterparts, each of which is an original, 

and all of which together constitute only one agreement between the Parties.  The signatures of 
the Parties do not need to be on the same counterpart for it to be effective.  

 
 
______________________________    _______________________ 
Jamison R. Gagnon      Date 
Commissioner 
MA Department of Criminal Justice Information Services   
 
 
 
______________________________    _______________________ 
Curtis M. Wood, Secretary     Date 
Executive Office of Technology Services  and Security 
 
 
 
______________________________    _______________________ 
Patty Holtscheider, MSSSI Vice President, Strategic Projects Date 
Motorola Solutions, Inc.  

Patty Holtschneider (Nov 9, 2021 10:29 EST)
Patty Holtschneider Nov 9, 2021

Curtis Wood (Nov 9, 2021 09:07 MST) Nov 9, 2021

Jamison Gagnon (Nov 10, 2021 16:36 EST)
Jamison Gagnon Nov 10, 2021

https://secure.na3.adobesign.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ
https://na3.documents.adobe.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ
https://na3.documents.adobe.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ


ATTACHMENT 3 
 

FEDERAL BUREAU OF INVESTIGATION 
CRIMINAL JUSTICE INFORMATION SERVICES 

SECURITY ADDENDUM 
 

The goal of this document is to augment the CJIS Security Policy to ensure adequate security is 
provided for criminal justice systems while (1) under the control or management of a private entity or (2) 
connectivity to FBI CJIS Systems has been provided to a private entity (contractor). Adequate security is 
defined in Office of Management and Budget Circular A130 as “security commensurate with the risk and 
magnitude of harm resulting from the loss, misuse, or unauthorized access to or modification of 
information.”  

 
The intent of this Security Addendum is to require that the Contractor maintain a security program 

consistent with federal and state laws, regulations, and standards (including the CJIS Security Policy in 
effect when the contract is executed), as well as with policies and standards established by the Criminal 
Justice Information Services (CJIS) Advisory Policy Board (APB).  

 
This Security Addendum identifies the duties and responsibilities with respect to the installation 

and maintenance of adequate internal controls within the contractual relationship so that the security and 
integrity of the FBI's information resources are not compromised. The security program shall include 
consideration of personnel security, site security, system security, and data security, and technical 
security.  

 
The provisions of this Security Addendum apply to all personnel, systems, networks and support 

facilities supporting and/or acting on behalf of the government agency.  
 

1.00 Definitions 
 
1.01 Contracting Government Agency (CGA) - the government agency, whether a Criminal Justice 
Agency or a Noncriminal Justice Agency, which enters into an agreement with a private contractor subject 
to this Security Addendum.  
 
1.02 Contractor - a private business, organization or individual which has entered into an agreement for 
the administration of criminal justice with a Criminal Justice Agency or a Noncriminal Justice Agency.  
 
2.00 Responsibilities of the Contracting Government Agency.  
 
2.01 The CGA will ensure that each Contractor employee receives a copy of the Security Addendum and 
the CJIS Security Policy and executes an acknowledgment of such receipt and the contents of the 
Security Addendum. The signed acknowledgments shall remain in the possession of the CGA and 
available for audit purposes. The acknowledgement may be signed by hand or via digital signature (see 
glossary for definition of digital signature).  
 
3.00 Responsibilities of the Contractor.  
 
3.01 The Contractor will maintain a security program consistent with federal and state laws, regulations, 
and standards (including the CJIS Security Policy in effect when the contract is executed and all 
subsequent versions), as well as with policies and standards established by the Criminal Justice 
Information Services (CJIS) Advisory Policy Board (APB).  
 
4.00 Security Violations. 
  
The CGA must report security violations to the CJIS Systems Officer (CSO) and the Director, FBI, along 
with indications of actions taken by the CGA and Contractor.  
 



4.02 Security violations can justify termination of the appended agreement.  
 
4.03 Upon notification, the FBI reserves the right to:  
 

a. Investigate or decline to investigate any report of unauthorized use;  
 
b. Suspend or terminate access and services, including telecommunications links. The FBI will 
provide the CSO with timely written notice of the suspension. Access and services will be 
reinstated only after satisfactory assurances have been provided to the FBI by the CGA and 
Contractor. Upon termination, the Contractor's records containing CHRI must be deleted or 
returned to the CGA. 
  

5.00 Audit 
 
5.01 The FBI is authorized to perform a final audit of the Contractor's systems after termination of the 
Security Addendum.  
 
6.00 Scope and Authority  
 
6.01 This Security Addendum does not confer, grant, or authorize any rights, privileges, or obligations on 
any persons other than the Contractor, CGA, CJA (where applicable), CSA, and FBI. 
 
6.02 The following documents are incorporated by reference and made part of this agreement: (1) the 
Security Addendum; (2) the NCIC 2000 Operating Manual; (3) the CJIS Security Policy; and (4) Title 28, 
Code of Federal Regulations, Part 20. The parties are also subject to applicable federal and state laws 
and regulations.  
 
6.03 The terms set forth in this document do not constitute the sole understanding by and between the 
parties hereto; rather they augment the provisions of the CJIS Security Policy to provide a minimum basis 
for the security of the system and contained information and it is understood that there may be terms and 
conditions of the appended Agreement which impose more stringent requirements upon the Contractor.  
 
6.04 This Security Addendum may only be modified by the FBI, and may not be modified by the parties to 
the appended Agreement without the consent of the FBI.  
 
6.05 All notices and correspondence shall be forwarded by First Class mail to:  
 
Information Security Officer  
Criminal Justice Information Services Division, FBI  
1000 Custer Hollow Road  
Clarksburg, West Virginia 26306  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CERTIFICATION 
 

I hereby certify that I am familiar with the contents of (1) the Security Addendum, including its 
legal authority and purpose; (2) the NCIC Operating Manual; (3) the CJIS Security Policy; and (4) Title 28, 
Code of Federal Regulations, Part 20, and agree to be bound by their provisions.  

 
I recognize that criminal history record information and related data, by its very nature, is 

sensitive and has potential for great harm if misused. I acknowledge that access to criminal history record 
information and related data is therefore limited to the purpose(s) for which a government agency has 
entered into the contract incorporating this Security Addendum. I understand that misuse of the system 
by, among other things: accessing it without authorization; accessing it by exceeding authorization; 
accessing it for an improper purpose; using, disseminating or re-disseminating information received as a 
result of this contract for a purpose other than that envisioned by the contract, may subject me to 
administrative and criminal penalties. I understand that accessing the system for an appropriate purpose 
and then using, disseminating or re-disseminating the information received for another purpose other than 
execution of the contract also constitutes misuse. I further understand that the occurrence of misuse does 
not depend upon whether or not I receive additional compensation for such authorized activity. Such 
exposure for misuse includes, but is not limited to, suspension or loss of employment and prosecution for 
state and federal crimes. 

 
 
 
 
 

 _______________________________________    _______________________ 
Printed Name/Signature of Contractor Employee    Date  
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ATTACHMENT A 
 

Additional Terms 
 
The following terms are entered into by and between the Commonwealth and the Contractor signing the 
Statement of Work (“SOW”) attached hereto and shall govern any professional services provided by 
Contractor to the Commonwealth of Massachusetts (the “Customer” or “Commonwealth” or the 
“Department”) during the Term. The Parties agree that this modified Attachment A is an amendment by 
the Department to the SOW Appendix A attached to the Request for Response # BD-21-1060-ITD00-
ITD00-55256 (“RFR”) for purposes of the order of priority as described in the Commonwealth Terms and 
Conditions for Information Technology Contracts. The following Sections shall continue in effect beyond 
the Termination Date of the SOW: 2, 3, 6, 8, 9 and any other Sections that would under the circumstances 
reasonably extend beyond the Termination Date of the SOW. This Attachment A governs equipment that 
is specified in the attachments or is subsequently added to this Agreement and provided by Contractor 
(“Equipment”), Tasks performed by Contractor, and Deliverables created by Contractor under the SOW. 
The End User Software License Agreement (Attachment B) between the Commonwealth and Contractor 
governs Contractor Software. The Maintenance Support and Lifecycle Management Agreement 
(Attachment C) between Motorola and Customer governs the Equipment and maintenance services.   
 
1. Equipment and Workplace   
 
The Commonwealth will provide standard workspace, office equipment, and network connectivity, as 
provided to state employees, and as required to enable Contractor personnel working on-site to provide the 
services contemplated under the SOW. Contractor will submit a list of personnel who will need access to 
the building and to state systems before execution of the SOW. Any Contractor personnel who have access 
to IT resources must comply with the Acceptable Use of Information Technology Policy 
(https://www.mass.gov/policy-advisory/acceptable-use-of-information-technology-policy) and any other 
workplace policies provided to Contractor by  the Commonwealth.  
 
2. System Security  
 
Contractor shall comply with the Commonwealth’s Enterprise Information Security Policies and Standards 
(https://www.mass.gov/handbook/enterprise-information-security-policies-and-standards).  
 
Contractor will be required to use data provided by the Commonwealth (“Commonwealth Data”) and will 
implement commercially reasonable safeguards necessary to: (i) prevent unauthorized access to 
Commonwealth Data from any public or private network; (ii) prevent unauthorized physical access to any 
information technology resources involved in the SOW project; and (iii) prevent interception and 
manipulation of Commonwealth Data during transmission to and from any servers. 
If Contractor uses, or receives access or potential access to, Commonwealth personal data under M.G.L. c. 
66A or personal information under M.G.L. c. 93H (collectively, “Commonwealth Personal Data”). 
Contractor shall implement the maximum feasible safeguards reasonably needed to: (i) ensure the security, 
confidentiality and integrity of electronic personal data and personal information; (ii) prevent unauthorized 
access to electronic personal data or personal information or any other Commonwealth Personal Data from 
any public or private network; and (iii) notify the Commonwealth immediately if any breach of such system 
or of the security, confidentiality, or integrity of electronic personal data or personal information occurs. 

3. Accessibility  

Contractor shall comply with the obligations and requirements set forth in the Accessibility for IT Solutions 
Contract Language (https://www.mass.gov/service-details/accessibility-for-it-solutions-contract-
language).  

https://www.mass.gov/policy-advisory/acceptable-use-of-information-technology-policy
https://www.mass.gov/handbook/enterprise-information-security-policies-and-standards
https://www.mass.gov/service-details/accessibility-for-it-solutions-contract-language
https://www.mass.gov/service-details/accessibility-for-it-solutions-contract-language
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4. Reserved.  
 
 
 
5. Code Review 
 
The Parties agree and acknowledge that no new code will be created by Contractor as a result of this 
Agreement. In the event that the Parties agree to develop new code as a Deliverable, the Parties will agree 
to additional terms and conditions that govern the development of new code, including but not limited to 
terms regarding code review prior to the commencement of work on such Deliverable. 
 
6. Intellectual Property Rights 
 
The term Property includes patents, patent applications, inventions, copyrights, trademarks, trade secrets, 
trade names, mask works, know-how, technical or business information, and works of authorship fixed in 
any tangible medium, including without limitation, computer programs in object and/or source code form, 
scripts, data, documentation, content related to layout and graphical representation, and training materials. 
 
Contractor Property includes: (1) Property created by Contractor for the open market, (2) Property 
developed by Contractor for other clients, and (3) Property developed by Contractor for internal purposes. 
Contractor Property will include Contractor’s improvements, corrections, bug fixes, enhancements, updates 
or modifications to or derivative works made from its Property, including those created or produced under 
this Agreement, based on feedback by the Commonwealth or otherwise. Contractor will retain all right, title 
and interest in and to Contractor Property. The Commonwealth’s possession, installation or use of 
Contractor Property will not transfer to it any title to such property. Except as explicitly provided in this 
Section, this Agreement does not grant to the Commonwealth any shared development rights in Contractor 
Property. Except as explicitly provided in this Section and in Attachment B, End User Software License 
Agreement, Contractor does not grant to the Commonwealth, either directly or by implication, estoppel, or 
otherwise, any right, title or interest in Contractor Property. Except as expressly 
authorized, the Commonwealth will not copy, modify, distribute, transfer, display, sublicense, rent, reverse 
engineer, decompile or disassemble, derive source code or create derivative works from, adapt, translate, 
merge with other software, reproduce, sublicense, sell or export the Contractor Property, or permit or 
encourage any third party to do so. The preceding sentence does not apply to open source software which 
is governed by the standard license of the copyright owner. 
 
Commonwealth Property includes: (1) Property developed by the Commonwealth, (2) Property owned by 
the Commonwealth independent of this Agreement, and (3) Deliverables, which include, without limitation, 
written information (such as reports, specifications, designs, plans, drawings, analytics, or other technical 
or business information) that is created under this Agreement by Contractor, subcontractor, or both, in 
exchange for State or Federal funds. Deliverables will not include Contractor Property. The Commonwealth 
retains all right, title and interest in and to the Commonwealth Property and all derivative works thereof. 
The Commonwealth grants to Contractor a non-exclusive, revocable, temporary license to use 
Commonwealth Property as described in categories (1) and (2) of this paragraph, as reasonably needed 
solely to perform the services contemplated under this Agreement. In accordance with the Commonwealth 
Terms and Conditions for IT Contracts, as applicable, all Deliverables described in category (3) of this 
paragraph are works made for hire.  
 
Contractor hereby sells, transfers, and assigns to the Commonwealth, all rights, title, and interest in and to 
the Deliverables, and any derivative works thereof. CONTRACTOR HEREBY WAIVES IN FAVOR OF 
THE COMMONWEALTH (AND SHALL CAUSE ITS PERSONNEL TO WAIVE IN FAVOR OF THE 
COMMONWEALTH) ANY AND ALL ARTIST’S OR MORAL RIGHTS IT MAY HAVE PURSUANT 
TO ANY STATE OR FEDERAL LAWS OF THE UNITED STATES IN RESPECT TO ANY 



SOW - FFP (7.1.21) 
 

 
                                                                                                                     Page 3 of 6 

DELIVERABLE AND ALL SIMILAR RIGHTS UNDER THE LAWS OF ALL OTHER APPLICABLE 
JURISDICTIONS. Contractor agrees to execute all documents and take all actions that may be reasonably 
requested by the Commonwealth to evidence this transfer of ownership, including providing any code used 
to develop such Deliverables to the Commonwealth and the documentation for such code.  
 
The license fees as stated in the Contractor’s proposal will remain fixed for the term of the Contract. The 
Parties agree and acknowledge that no customization or configuration of Contractor Property will occur as 
a result of this Agreement. In the event that the Parties agree to customization or configuration as a 
Deliverable, Contractor will grant to the Commonwealth a limited non-exclusive, non-transferable, 
perpetual license to such customization or configuration, except for any Contractor Property embedded 
therein. The Parties may agree in writing to additional terms and conditions that govern the customization 
or configuration, including but not limited to terms governing Commonwealth licensing prior to the 
commencement of work on such Deliverable. 
 
If the Deliverables contain or will contain any third-party Property, Contractor must provide to the 
Commonwealth documentation providing a sublicense of such third-party Property to the Commonwealth 
(“Sublicense Agreements”). The Sublicense Agreements must be included in Contractor’s initial quotation 
to the Commonwealth, or, if the requirement to use sublicensed third-party Property is not known at the 
outset of the project, as soon as the requirement becomes known. Sublicenses to third-party Property can 
only be provided under the Agreement if they are provided at no charge to the Commonwealth.  
 

7. Warranty  

Contractor represents and warrants that (i) Contractor and its subcontractors are sufficiently staffed and 
equipped to fulfill Contractor’s obligations under this Agreement; (ii) Contractor’s services will be 
performed: by appropriately qualified and trained personnel; with due care and diligence and to a high 
standard of quality as is customary in the industry; (iii) in compliance with the Due Dates, subject to an 
opportunity to cure as agreed by the Parties;  and in accordance with all applicable professional standards 
for the field of expertise; (iv) Deliverables delivered under the SOW will substantially conform with the 
Tasks and Deliverable descriptions set forth in this Agreement;  (v) all media on which Contractor provides 
any software under this Agreement shall be free from defects; (vi) all software delivered by Contractor 
under the SOW shall be free of Trojan horses, back doors, and other malicious code at delivery and 
Contractor will provide commercially reasonable efforts to remedy such software from Trojan horses, back 
doors, and other malicious code during the Term.  For critical issues, as reasonably determined by the 
Commonwealth, Motorola will provide resolution in accordance with the agreed upon Service Level 
Agreement; (vii) documentation provided by Contractor under the SOW shall be in sufficient detail so as 
to allow suitably skilled, trained, and educated Commonwealth personnel to understand the operation of 
the Deliverables and Contractor shall promptly, at no additional cost to the Commonwealth, make 
corrections to any documentation that does not conform to this warranty; and (viii) any systems created or 
modified by Contractor under the SOW shall operate in substantial conformance with the specifications for 
the system or modifications for a period of two (2) years (the “Warranty Period”) after the Commonwealth 
accepts all Deliverables resulting from phase IS-1C pursuant to Section 7 (Acceptance or Rejection Process) 
of the SOW. During the Warranty Period, Contractor shall correct any defects, at no charge to the 
Commonwealth.  Motorola provides monthly patches for the console equipment and quarterly patches for 
the servers and two cores, which will include security updates. 
 
SYSTEM FUNCTIONALITY.  The System as used herein shall refer to the Contractor Product and any 
modifications, implementation, and configurations made thereto. Motorola represents that the System will 
perform in accordance with the Specifications in all material respects, and when operated in accordance 
with Motorola’s published manual, will not cause a loss of Commonwealth Data. Specifications shall refer 
to the System description provided in the Agreement, the description agreed upon by the Parties, and the 
applicable descriptions in Contractor’s Documentation. The System shall be warranted for a period of two 
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(2) years following the Commonwealth’s acceptance of all Deliverables resulting from phase IS-1C.  
Motorola is not responsible for System performance deficiencies that are caused by (i) ancillary equipment 
not furnished by Motorola which is attached to or used in connection with the System, provided that 
Motorola has notified the Commonwealth of any known causes of such deficiencies as soon as it becomes 
aware of the Commonwealth’s planned use or ancillary use, or (ii) reasons or parties beyond Motorola’s 
control, such as natural causes; the construction of a building that adversely affects the microwave path 
reliability or radio frequency (RF) coverage; the addition of frequencies at System sites that cause RF 
interference or intermodulation; or Customer changes to load usage or configuration outside the 
Specifications. 
 
EQUIPMENT WARRANTY.  During the Warranty Period, Motorola warrants that the Equipment under 
normal use and service will be free from material defects in materials and workmanship, including any 
defects that result in a loss of Commonwealth Data.  
 
 
EXCLUSIONS TO EQUIPMENT AND SOFTWARE WARRANTIES.  These warranties do not apply to: 
(i) defects or damage resulting from: use of the Equipment or Software other than in its normal, customary, 
and authorized manner, provided that Motorola provides Customer with manuals identifying normal, 
customary, and authorized use; accident, liquids, neglect, or acts of God; any of the following if not 
performed by Motorola or a Motorola agent or Commonwealth agent, as authorized by this Agreement: 
testing, maintenance, disassembly, repair, installation, alteration, modification, or adjustment; Customer’s 
failure to comply with all applicable industry and OSHA standards; (ii) Equipment that has had the serial 
number removed or made illegible; (iii) batteries (because they carry their own separate limited warranty) 
or consumables; (iv) freight costs to ship Equipment to the repair depot; (v) scratches or other cosmetic 
damage to Equipment surfaces that does not affect the operation of the Equipment; and (vi) normal or 
customary wear and tear that does not affect the operation of the Equipment. 
 
SERVICE WARRANTY.  During the Warranty Period, Motorola warrants that the Services will be 
provided in a good and workmanlike manner, will not result in loss of Commonwealth Data, and will 
conform in all material respects to the applicable Statement of Work. Services will be free of defects in 
materials and workmanship for the duration of the Warranty Period.  Customer acknowledges that the 
Deliverables may contain recommendations, suggestions or advice from Motorola to Customer 
(collectively, “Recommendations”).  Unless otherwise agreed to in writing, Motorola makes no warranties 
concerning those Recommendations, and Customer alone accepts responsibility for choosing whether and 
how to implement the Recommendations and the results to be realized from implementing them. 
 
WARRANTY CLAIMS.  To assert a warranty claim, Customer must notify Motorola in writing of the 
claim before the expiration of the Warranty Period.  Upon receipt of this notice, Motorola will investigate 
the warranty claim.  If this investigation reasonably confirms a valid Equipment or Software warranty claim, 
Motorola will (at its option and at no additional charge to Customer) repair the defective Equipment or 
Motorola Software, replace it with the same or equivalent product, or refund the price of the defective 
Equipment or Motorola Software, and Motorola will restore any Commonwealth Data to the state that it 
was in prior to the warranty breach. These actions will be the full extent of Motorola’s liability for the 
warranty claim.  In the event of a valid Services warranty claim, Customer’s sole remedy is to require 
Motorola to re-perform the non-conforming Service or to refund, on a pro-rata basis, the fees paid for the 
non-conforming Service.  Repaired or replaced product is warranted for the balance of the original 
applicable warranty period.  All replaced products or parts will become the property of Motorola and 
Motorola will  reset the equipment to factory settings and remove and delete all Commonwealth Data from 
the replaced products. Motorola will certify in writing the removal and deletion of all Commonwealth Data.  
 
ORIGINAL END USER IS COVERED.  These express limited warranties are extended by Motorola to the 
original user purchasing the System or Services for commercial, industrial, or governmental use only, and 
are not assignable or transferable. The original end user is defined as the Commonwealth of Massachusetts 
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and all Secretariats, including the Executive Office of Technology Services and Security, Commonwealth 
Agencies, Commonwealth organizations, Commonwealth municipalities, Commonwealth counties, and 
agents of the Commonwealth. 
 
DISCLAIMER OF OTHER WARRANTIES.  THESE WARRANTIES ARE THE COMPLETE 
WARRANTIES FOR THE EQUIPMENT AND MOTOROLA SOFTWARE PROVIDED UNDER THIS 
AGREEMENT AND ARE GIVEN IN LIEU OF ALL OTHER WARRANTIES.  MOTOROLA 
DISCLAIMS ALL OTHER WARRANTIES OR CONDITIONS, EXPRESS OR IMPLIED, INCLUDING 
THE IMPLIED WARRANTIES OF MERCHANTABILITY, NON-INFRINGEMENT, AND FITNESS 
FOR A PARTICULAR PURPOSE. 
 
8. Transfer of Engagement Products at Contract Termination  
 
As of the Termination Date of the SOW, Contractor shall make available all Commonwealth Data to the 
Commonwealth in a format to be agreed upon by the Commonwealth and Contractor. Contractor shall 
provide reasonable assistance at no charge to provide knowledge transfer to the Commonwealth personnel, 
or the Commonwealth designees. The Commonwealth and Contractor may execute a Task Order or Change 
Order governing the transfer period if additional services are required by the Commonwealth. 
 
9. Other Representations  
 
Each Party agrees and shall ensure that its personnel and subcontractor personnel are bound to the same 
terms as the Party, as applicable.  
 
Neither Party  shall use for its own benefit, or divulge or disclose to anyone, except (i) to persons whose 
positions require them to know it (ii) to persons designated by the other Party who have a need to know, 
and (iii) as required by law, any information not already lawfully available to the public concerning the 
other Party (“Confidential Information”), including but not limited to information regarding any project, 
any products or services, any web development strategy, any financial information or any information 
regarding users or vendors of the other Party. Confidential Information also includes, without limitation, 
any technical data, design, pattern, formula, computer program, source code, object code, algorithm, 
subroutine, manuals and product specifications (each as conspicuously marked Motorola internal 
confidential or proprietary), or plan for a new, revised or existing product or web site; any business, 
marketing, financial or sales information; and the present or future plans of the Commonwealth or 
Contractor. 
 
As of the termination of the Agreement, each Party agrees to return all Property, Confidential Information 
and materials, documents and property, in their possession or control, including without limitation, all 
materials relating to work done while assigned to Commonwealth projects. Each Party shall return all 
materials concerning past, present and future or potential products and/or services. Each Party shall return 
all materials provided by persons doing business with the other Party and all teaching materials provided. 
Notwithstanding the foregoing, the Parties may retain one (1) archival copy or more as required by statute 
of the Confidential Information that it may use only in case of a dispute concerning this Agreement or to 
fulfill statutory requirements. 

Contractor represents and warrants that it is not a party to any agreement or arrangement which would 
constitute a conflict of interest with the obligations undertaken under the SOW or would prevent Contractor 
from carrying out its obligations hereunder. 

Contractor represents and warrants that it has paid all due state and federal taxes, or, if its tax status is in 
dispute or in the process of settlement, that it has responded as directed and within the required timeframes 
to all communications received from the state or federal government. 
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Contractor acknowledges that it is not an employee of any Massachusetts state or municipal government 
Commonwealth, and is not entitled to any benefits, guarantees or other rights granted to state or municipal 
government agencies, including but not limited to group insurance, disability insurance, paid vacations, 
sick leave or other leave, retirements plans, health plans, or premium overtime pay. Should Contractor be 
deemed to be entitled to receive any such benefits by operation of law or otherwise, Contractor expressly 
waives any claim or entitlement to receiving such benefits from Massachusetts state or municipal 
government agencies. 

 
 

 
 
 

 
 

 

 

 



ATTACHMENT B 
 

End User Software License Agreement 
 

This Motorola Solutions End User Software License Agreement (“End User License Agreement”) is 
between Motorola Solutions, Inc. (“Motorola”) and the Commonwealth of Massachusetts Executive Office 
of Technology Services and Security (“EOTSS”) on its own behalf and on behalf of the Commonwealth of 
Massachusetts (“End Use Customer” or “Customer”) to whom Motorola’s proprietary software of Motorola 
products containing embedded, pre-loaded, or installed software (“Products”) is made available. The term 
“End Use Customer” as used herein shall include the Commonwealth and all Secretariats, including the 
Executive Office of Technology Services and Security, Commonwealth Agencies, Commonwealth 
organizations, Commonwealth municipalities, Commonwealth counties, and agents of the Commonwealth. 
This End User License Agreement contains the terms and conditions of the license Motorola is providing 
to End Use Customer, and End Use Customer’s use of the software and affiliated documentation. The 
Parties agree that this Attachment B is an amendment by the Department of the SOW attached to the 
Request for Response # BD-21-1060-ITD00-ITD00-55256 (“RFR”) for purposes of the order of priority as 
described in the Commonwealth Terms and Conditions for Information Technology Contracts. 
 
1. DEFINITIONS 
 
1.1  “Documentation” means product and software documentation that specifies technical and 
performance features and capabilities, and the user, operation and training manuals for the Software 
(including all physical or electronic media upon which such information is provided). 
 
1.2 “Open Source Software” means software with either freely obtainable source code license for 
modification, or permission for free distribution. 
 
1.3 “Open Source Software License” means the terms or conditions under which the Open Source 
Software is licensed. 
 
1.4 “Security Vulnerability” means a flaw or weakness in system security procedures, design, 
implementation, or internal controls that could be exercised (accidentally triggered or intentionally 
exploited) and result in a security breach such that data is compromised, manipulated or stolen or the system 
damaged. 
 
1.5 “Software” (i) means proprietary software in object code format, and adaptations, translations, 
decompilations, disassemblies, emulations, or derivative works of such software; (ii) means any 
modifications, enhancements, new versions and new releases of the software provided by Motorola; and 
(iii) may contain items of software owned by a third party supplier.  The term “Software” does not include 
any third party software provided under separate license or third party software not licensable under the 
terms of this Agreement.   
 
2. GRANT OF LICENSE 

2.1 Subject to the provisions of this End User License Agreement, Motorola grants to End Use 
Customer a personal, limited, non-transferable (except as provided in Section 4 (Transfers)), and non-
exclusive license under Motorola’s copyrights and confidential information embodied in the Software to 
use the Software, in object code form, and the Documentation solely in connection with End Use 



Customer’s use of the Products.  This End User License Agreement does not grant any rights to source 
code. 

2.2 If the Software licensed under this End User License Agreement contains or is derived from Open 
Source Software, the terms and conditions governing the use of such Open Source Software are in the Open 
Source Software Licenses of the copyright owner and not this End User License Agreement.  If there is a 
conflict between the terms and conditions of this End User License Agreement and the terms and conditions 
of the Open Source Software Licenses governing End Use Customer’s use of the Open Source Software, 
the terms and conditions of the license grant of the applicable Open Source Software Licenses will take 
precedence over the license grants in this End User License Agreement. Motorola will use commercially 
reasonable efforts to: (i) determine whether any Open Source Software is provided under this End User 
License Agreement; and (ii) identify the Open Source Software and provide End Use Customer a copy of 
the applicable Open Source Software License (or specify where that license may be found).  
 
3. LIMITATIONS ON USE  

3.1 End Use Customer may use the Software only for End Use Customer’s internal business purposes, 
or other customary day-to-day activities of the End User, and only in accordance with the Documentation. 
Any other use of the Software is strictly prohibited and will be deemed a breach of this End User License 
Agreement.  Without limiting the general nature of these restrictions, End Use Customer will not make the 
Software available for use by third parties on a “time sharing,” “application service provider,” or “service 
bureau” basis or for any other similar commercial rental or sharing arrangement. 

3.2 End Use Customer will not, and will not allow or enable any third party to: (i) reverse engineer, 
disassemble, peel components, decompile, reprogram or otherwise reduce the Software or any portion to a 
human perceptible form or otherwise attempt to recreate the source code; (ii)  modify, adapt, create 
derivative works of, or merge the Software with other software; (iii) copy (except as provided herein), 
reproduce, distribute, lend, or lease the Software or Documentation to any third party, grant any sublicense 
or other rights in the Software or Documentation to any third party, or take any action that would cause the 
Software or Documentation to be placed in the public domain; (iv) remove, or in any way alter or obscure, 
any  copyright notice or other notice of Motorola’s proprietary rights; (v) provide, copy (except as provided 
herein), transmit, disclose, divulge or make the Software or Documentation available to, or permit the use 
of the Software by any third party or on any machine except as expressly authorized by this Agreement; or 
(vi) use, or permit the use of, the Software in a manner that would result in the production of a copy of the 
Software solely by activating a machine containing the Software.  End Use Customer may make one copy 
of Software to be used solely for archival, back-up, or disaster recovery purposes; provided that End Use 
Customer may not operate that copy of the Software at the same time as the original Software is being 
operated.  End Use Customer may make as many copies of the Documentation as it may reasonably require 
for the internal use of the Software, or other customary day-to-day activities of the End User.  

3.3 Unless otherwise authorized by Motorola in writing, End Use Customer will not, and will not 
enable or allow any third party to: (i) install a licensed copy of the Software on more than one unit of a 
Product; or (ii) copy onto or transfer Software installed in one unit of a Product onto another device. 
 
 
4. TRANSFERS  

End Use Customer will not transfer the Software or Documentation to any third party without Motorola’s 
prior written consent.  Motorola’s consent may be withheld at its discretion, not to be unreasonably 



withheld, and may be conditioned upon transferee agreeing to be bound by this End User License 
Agreement.  
 
 
5. OWNERSHIP AND TITLE  
 
Motorola, its licensors, and its suppliers retain all of their proprietary rights in any form in and to the 
Software and Documentation, including, but not limited to, all rights in patents, patent applications, 
inventions, copyrights, trademarks, trade secrets, trade names, and other proprietary rights in or relating to 
the Software and Documentation.  No rights are granted to End Use Customer under this Agreement by 
implication, estoppel or otherwise, except for those rights which are expressly granted to End Use Customer 
in this End User License Agreement.  No new intellectual property will be developed, originated, or 
prepared by Motorola in connection with this engagement. 
 
6. CONFIDENTIALITY  

End Use Customer acknowledges that the Software contains valuable proprietary information and trade 
secrets and that unauthorized dissemination, distribution, modification, reverse engineering, disassembly 
or other improper use of the Software will result in irreparable harm to Motorola for which monetary 
damages would be inadequate. Accordingly, End Use Customer will limit access to the Software to those 
of its employees and agents who need to use the Software for End Use Customer’s internal business, or 
other customary day-to-day activities of the End User.  
 
 
7. MAINTENANCE AND SUPPORT  

No maintenance or support is provided under this End User License Agreement. Maintenance or support, 
if available, will be provided under a separate Motorola Software maintenance and support agreement. 
 
 
8. LIMITED SOFTWARE WARRANTY 

8.1. Unless a longer warranty period is applicable in the warranty statement, the Documentation or in 
any other media at the time of shipment of the Software by Motorola, for the first two (2) years following 
the Commonwealth’s acceptance of all Deliverables resulting from phase IS-1C Motorola warrants that the 
Software, when installed and/or used properly, will be free from reproducible defects that materially vary 
from its published specifications, such defects may include errors which result in loss of data.  Motorola 
does not warrant that End Use Customer’s use of the Software or the Products will be uninterrupted or 
error-free or that the Software or the Products will meet End Use Customer’s particular requirements. 
 
Nothing in this Section 8.1 is intended to conflict or modify the Software Support Policy attached hereto as 
Attachment G. In the event of an ambiguity or conflict between this Section 8.1 and Software Support 
Policy, the Software Support Policy governs.  
 

8.2. IN THE EVENT OF A BREACH OF THIS WARRANTY, MOTOROLA MAY REPAIR OR 
REPLACE THE SOFTWARE, AND RESTORE ANY COMMONWEALTH DATA STORED BY 
MOTOROLA TO ITS CONDITION PRIOR TO THE WARRANTY BREACH. IF NEITHER OF THESE 
REMEDIES ARE REASONABLY AVAILABLE, MOTOROLA MAY PROVIDE PAYMENT OF END 
USE CUSTOMER’S ACTUAL DAMAGES UP TO THE AMOUNT PAID TO MOTOROLA FOR THE 



SOFTWARE OR THE INDIVIDUAL PRODUCT IN WHICH THE SOFTWARE IS EMBEDDED OR 
FOR WHICH IT WAS PROVIDED.  THE ACTUAL DAMAGES, AS DESCRIBED IN THIS SECTION 
8.2 WILL BE IN ADDITION TO ANY OTHER REMEDIES PROVIDED TO THE CUSTOMER UNDER 
THIS AGREEMENT.  THIS WARRANTY EXTENDS ONLY TO THE FIRST END USE CUSTOMER; 
SUBSEQUENT TRANSFEREES MUST ACCEPT THE SOFTWARE “AS IS” AND WITH NO 
WARRANTIES OF ANY KIND. MOTOROLA DISCLAIMS ALL OTHER WARRANTIES, EXPRESS 
OR IMPLIED, INCLUDING THE IMPLIED WARRANTIES OF MERCHANTABILITY, NON-
INFRINGEMENT, AND FITNESS FOR A PARTICULAR PURPOSE. For the avoidance of doubt, 
assignment of the Software from the Executive Office of Technology Services and Security to another 
Commonwealth of Massachusetts entity shall not constitute a transfer and all warranties shall extend to the 
Commonwealth of Massachusetts assignee. 
 
9. TERM AND TERMINATION  
 
9.1. The Parties’ signatures herein will constitute their agreement to this End User License Agreement.  
End Use Customer’s right to use the Software will continue for the life of the Products with which or for 
which the Software and Documentation have been provided by Motorola, unless End Use Customer 
breaches this End User License Agreement, in which case this End User License Agreement and End Use 
Customer’s right to use the Software and Documentation may be terminated by Motorola after providing 
Customer with written notice and thirty (30) days’ opportunity to cure. During the thirty (30) day period, 
the Commonwealth shall cease any activities which breach this End User License Agreement and Motorola 
will be entitled to seek immediate injunctive relief without proving damages to ensure such cessation. In 
addition, if Motorola reasonably believes that End Use Customer intends to breach this End User License 
Agreement Motorola may, by notice to End Use Customer and thirty (30) days’ opportunity to cure, 
terminate this Agreement, subject to Section 9.2.   
 
9.2. Upon termination, Motorola will provide Customer with six (6) months to transition to another 
provider. Customer will not use the Software for any purposes during this period other than assisting in its 
ongoing operations and the transition to the new provider. During the six (6) month period, the 
Commonwealth shall not engage in activities which breach this End User License Agreement and Motorola 
will be entitled to seek immediate injunctive relief without proving damages to ensure cessation of any 
breaching activities. Following the six (6) month transition period, Motorola will have the right to repossess 
all copies of the Software in End Use Customer’s possession, provided that Customer may retain copies for 
archival purposes, as required by State retention policies.  Motorola will remove and delete all 
Commonwealth Data from the repossessed Software and certify in writing the removal and deletion of all 
Commonwealth Data. 
 
10. GENERAL 

10.1. Copyright Notices.  The existence of a copyright notice on the Software will not be construed as 
an admission or presumption that public disclosure of the Software or any trade secrets associated with the 
Software has occurred.  

10.2. Compliance with Laws.  End Use Customer acknowledges that the Software is subject to the laws 
and regulations of the United States. Both Motorola and End Use Customer will comply with all applicable 
laws and regulations, including export laws and regulations of the United States.  End Use Customer will 
not, without the prior authorization of Motorola and the appropriate governmental authority of the United 
States, in any form export or re-export, sell or resell, ship or reship, or divert, through direct or indirect 
means, any item or technical data or direct or indirect products sold or otherwise furnished to any person 
within any territory for which the United States Government or any of its agencies at the time of the action, 



requires an export license or other governmental approval. Violation of this provision is a material breach 
of this Agreement. 

10.3. Third Party Beneficiaries.  This End User License Agreement is entered into solely for the benefit 
of Motorola and End Use Customer.  No third party has the right to make any claim or assert any right 
under this Agreement, and no third party is deemed a beneficiary of this End User License Agreement.  
Notwithstanding the foregoing, any licensor or supplier of third party software included in the Software 
will be a direct and intended third party beneficiary of this End User License Agreement. 

10.4. Waiver. No waiver of a right or remedy of a Party will constitute a waiver of another right or 
remedy of that Party.  

10.5. Assignments. If Motorola intends to assign any of its rights or sub-contract any of its obligations 
under this End User License Agreement or encumber or sell any of its rights in any Software, Motorola will 
provide Customer with notice of the same and Customer may, in its sole discretion, terminate this End User 
License Agreement.  

10.6 Causes of Action.  Any actions brought under this End User License Agreement will be governed 
by Massachusetts law and the applicable statutes of limitation prescribed therein. Warranty claims must be 
brought within the applicable warranty period.  

10.7. Entire Agreement and Amendment.  The Commonwealth Terms and Conditions for Information 
Technology Contracts, the Commonwealth Standard Contract Form, and the RFR, as amended by this End 
User License Agreement, and Motorola’s Response to the RFR, contain the parties’ entire agreement 
regarding End Use Customer’s use of the Software and may be amended only in a writing signed by both 
parties, except that Motorola may modify this End User License Agreement solely as necessary to comply 
with applicable laws and regulations.  

10.8. Governing Law.  This End User License Agreement is governed by the laws of the Commonwealth 
of Massachusetts in the United States to the extent that they apply and otherwise by the internal substantive 
laws of the country to which the Software is shipped if End Use Customer is a sovereign governmental 
entity. The terms of the U.N. Convention on Contracts for the International Sale of Goods do not apply.  In 
the event that the Uniform Computer information Transaction Act, any version of this Act, or a substantially 
similar law (collectively “UCITA”) becomes applicable to a Party’s performance under this Agreement, 
UCITA does not govern any aspect of this End User License Agreement or any license granted under this 
End User License Agreement, or any of the parties’ rights or obligations under this End User License 
Agreement.  The governing law will be that in effect prior to the applicability of UCITA. 
 
10.9. Security.  Motorola uses reasonable means in the design and writing of its own Software and the 
acquisition of third party Software to limit Security Vulnerabilities.  While no software can be guaranteed 
to be free from Security Vulnerabilities, if a Security Vulnerability is discovered, Motorola will take the 
steps set forth in Section 8 of this Attachment B. 
 
10.10. Survival.  Sections 3, 4, 5, 6, 8, 9, and 10 survive the termination of this Agreement. 
 
 



ATTACHMENT C 
 

Maintenance Support and Lifecycle Management Purchase Agreement 
 
Motorola Solutions, Inc. (“Motorola”) and the Commonwealth of Massachusetts Executive Office of 
Technology Services and Security enter into this “Agreement,” pursuant to which Customer will purchase 
and Motorola will sell the Maintenance support and Lifecycle Management services, as described below. 
The term “Customer” as used herein shall include the Commonwealth and all Secretariats, including the 
Executive Office of Technology Services and Security, Commonwealth Agencies, Commonwealth 
organizations, Commonwealth municipalities, Commonwealth counties, and agents of the Commonwealth.  
Motorola and Customer may be referred to individually as a “Party” and collectively as the “Parties.”   The 
Parties agree that this Attachment C is an amendment by the Department of the SOW attached to the 
Request for Response # BD-21-1060-ITD00-ITD00-55256 (“RFR”) for purposes of the order of priority as 
described in the Commonwealth Terms and Conditions for Information Technology Contracts. For good 
and valuable consideration, the Parties agree as follows: 
 
 
Section 1 DEFINITIONS 
 
Capitalized terms used in this Agreement have the following meanings: 
 
“Confidential Information” means all information consistent with the fulfillment of this agreement that 
is (i) disclosed under this agreement in oral, written, graphic, machine recognizable, and/or sample form, 
being clearly designated, labeled or marked as confidential or its equivalent or (ii) obtained by examination, 
testing or analysis of any hardware, software or any component part thereof provided by discloser to 
recipient. The nature and existence of this agreement are considered Confidential Information. Confidential 
information that is disclosed orally must be identified as confidential at the time of disclosure and confirmed 
by the discloser by submitting a written document to the recipient within thirty (30) days after such 
disclosure. The written document must contain a summary of the Confidential Information disclosed with 
enough specificity for identification purpose and must be labeled or marked as confidential or its equivalent. 
 
“Equipment” means the equipment that is specified in the attachments or is subsequently added to this 
Agreement.   
 
“Force Majeure” means an event, circumstance, or act of a third party that is beyond a Party’s reasonable 
control (e.g., an act of God, an act of the public enemy, an act of a government entity, hurricanes, 
earthquakes, fires, floods, epidemics, embargoes, war, and riots).  
 
 “Infringement Claim” means a third party claim alleging that the Equipment manufactured by Motorola 
or the Motorola Software directly infringes a United States patent or copyright. 
 
“Motorola Software” means Software that Motorola or its affiliated company owns.   
 
"MUA" means Microwave Upgrade Agreement (MUA). 
 
"NUA" means Network Upgrade Agreement (NUA). 
 
“Non-Motorola Software” means Software that another party owns. 
 
“Open Source Software” (also called “freeware” or “shareware”) means software with either freely 



obtainable source code, license for modification, or permission for free distribution.   
 
“Proprietary Rights” means the patents, patent applications, inventions, copyrights, trade secrets, 
trademarks, trade names, mask works, know-how, and other intellectual property rights in and to the 
Equipment and Software, including those created or produced by Motorola under this Agreement and any 
corrections, bug fixes, enhancements, updates or modifications to or derivative works from the Software 
whether made by Motorola or another party. 
 
“Software” means the Motorola Software and Non-Motorola Software, in object code format that is 
furnished with the System or Equipment.  
 
“Services” means those installation, maintenance, SMA, SUA, MUA, NUA support, training, and other 
services described in this Agreement.   
 
“SMA” means Software Maintenance Agreement.  
 
“SUA” or “SUA II” means Motorola’s Software Upgrade Agreement program (which may include MUA 
or NUA services). 
 
 
Section 2 SCOPE OF SERVICES 
 
2.1. SCOPE OF WORK.  Motorola will provide the Services described in its response to RFR # BD-
21-1060-ITD00-ITD00-55256, as further clarified in the Statement of Work and other negotiated 
documents between the Parties. 
 
2.2. SUBSTITUTIONS.  At no additional cost to Customer, Motorola may substitute any Equipment, 
Software, or services to be provided by Motorola, if the substitute meets or exceeds the Specifications and 
is of equivalent or better quality to the Customer.  Any substitution will be reflected in a change order. If 
Motorola is providing Services for Equipment, Motorola parts or parts of equal quality will be used; the 
Equipment will be serviced at levels set forth in the manufacturer's product manuals; and routine service 
procedures that are prescribed by Motorola will be followed. 
 
2.3. MOTOROLA SOFTWARE.  Any Motorola Software, including subsequent releases, is licensed 
to Customer solely in accordance with the Software License Agreement.  Customer hereby accepts and 
agrees to abide by all of the terms and restrictions of the Software License Agreement. 
 
2.4. NON-MOTOROLA SOFTWARE.  Any Non-Motorola Software is licensed to Customer in 
accordance with the standard license, terms, and restrictions of the copyright owner on the commencement 
of this Agreement unless the copyright owner has granted to Motorola the right to sublicense the Non-
Motorola Software pursuant to the Software License Agreement, in which case it applies and the copyright 
owner will have all of Licensor’s rights and protections under the Software License Agreement.  Motorola 
makes no representations or warranties of any kind regarding Non-Motorola Software.  Non-Motorola 
Software may include Open Source Software.  All Open Source Software is licensed to Customer in 
accordance with, and Customer agrees to abide by, the provisions of the standard license of the copyright 
owner and not the Software License Agreement.  Motorola will use commercially reasonable efforts to 
determine whether any Open Source Software will be provided under this Agreement; and if so, identify 
the Open Source Software and provide to Customer a copy of the applicable standard license (or specify 
where that license may be found); and provide to Customer a copy of the Open Source Software source 
code if it is publicly available without charge (although a distribution fee or a charge for related services 



may be applicable. Motorola will identify Non-Motorola Software and provide to Customer a copy of the 
applicable standard license (or specify where the license may be found). 
 
2.5.  Reserved.  
  
2.6. If Customer purchases from Motorola additional equipment that becomes part of the same system 
as the initial Equipment, upon written agreement by Customer and Motorola, the additional equipment may 
be added to this Agreement and will be billed at the applicable rates after the warranty for that additional 
equipment expires. Upon reasonable request by Motorola, Customer will provide a complete serial and 
model number list of the Equipment to which the Services apply, which will be memorialized as an exhibit.  
 
2.7. All Equipment must be in good working order on the commencement of this Agreement or when 
additional equipment is added to the Agreement. Upon reasonable request by Motorola, Customer will 
provide a complete serial and model number list of the Equipment. Customer must promptly notify 
Motorola in writing when any Equipment is lost, damaged, stolen or taken out of service. Customer's 
obligation to pay Service fees for this Equipment will terminate at the end of the month in which Motorola 
receives the written notice. 
 
2.8. If Equipment cannot, in Motorola's reasonable opinion, be properly or economically serviced for 
any reason, Motorola may remove that Equipment from the Agreement, and decrease the Service fees to 
Customer by a pro-rated amount. The parties must agree in writing to any increase or decrease in the scope 
of Services, and corresponding Service costs, for Equipment.  
 
2.9. Customer must promptly notify Motorola of any Equipment failure. Motorola will respond to 
Customer's notification in a manner consistent with the level of Service purchased as indicated in this 
Agreement. 
  
 
Section 3 EXCLUDED SERVICES 
 
3.1. Service excludes the repair or replacement of Equipment that has become defective or damaged 
from use other than in the normal, customary, intended, and authorized manner; use not in compliance with 
applicable industry standards; excessive wear and tear; or accident, liquids, power surges, neglect, acts of 
God or other force majeure events. 
 
3.2. Unless specifically included in this Attachment C or applicable Statement of Work, Service 
excludes items that are consumed in the normal operation of the Equipment, such as batteries or magnetic 
tapes; upgrading or reprogramming Equipment; accessories, belt clips, battery chargers, custom or special 
products, modified units, or software; and repair or maintenance of any transmission line, antenna, 
microwave equipment, tower or tower lighting, duplexer, combiner, or multicoupler.  Motorola has no 
obligations for any transmission medium, such as telephone lines, computer networks, the internet or the 
worldwide web, or for Equipment malfunction caused by the transmission medium.  
 
 
Section 4 TIME AND PLACE OF SERVICE 
 
Service will be provided at the location specified in this Agreement.  When Motorola performs Service at 
Customer’s location, Customer will provide Motorola, at no charge, a non-hazardous work environment 
with adequate shelter, heat, light, and power and with full and free access to the Equipment. Waivers of 
liability from Motorola or its subcontractors will not be imposed as a site access requirement.  Customer 
will provide all information pertaining to the hardware and software elements of any system with which the 



Equipment is interfacing so that Motorola may perform its Services.  Motorola has included the technical 
support for Service providing 24 hours a day; 7 days a week for 365 days.   Unless otherwise stated in this 
Agreement, the price for the Services exclude any charges or expenses associated with helicopter or other 
unusual access requirements such as tower climbs; if these charges or expenses are reasonably incurred by 
Motorola in rendering its Services, and pre-approved by Customer in writing, Customer agrees to reimburse 
Motorola for those charges and expenses. 
 
 
Section 5 PAYMENT 
 
5.1. Upon execution of this Agreement, Customer will provide all necessary reference information to 
include on invoices for payment per this Agreement. If Customer terminates this Agreement for any reason 
other than default, Customer shall pay Motorola for the conforming Equipment and/or Software delivered 
and accepted and all services performed through the date of termination. In the event that this Agreement 
is terminated by Motorola for any reason except Customer’s material breach, any prepaid fees for Software 
not delivered, Software subscriptions for dates during which such Software was not provided, or services 
not performed as of the date of termination will be refunded to Customer. Customer agrees to reference this 
Agreement on any purchase order issued in furtherance of this Agreement, however, an omission of the 
reference to this Agreement will not affect its applicability.  In no event will either party be bound to any 
terms contained in a Customer-generated purchase order, acknowledgement, or other writings unless the 
purchase order, acknowledgement, or other writing specifically refers to this Agreement; and the purchase 
order, acknowledgement, or other writing is signed by authorized representatives of both parties. 
 
Section 6 FCC LICENSES AND OTHER AUTHORIZATIONS 
 
Customer is solely responsible for obtaining licenses or other authorizations required by the Federal 
Communications Commission or any other federal, state, or local government agency and for complying 
with all rules and regulations required by governmental agencies. Neither Motorola nor any of its employees 
is an agent or representative of Customer in FCC or other governmental matters.   
 
Section 7 SURVIVAL OF TERMS 
 
The following provisions will survive the expiration or termination of this Agreement for any reason: 
Section 2.3 (Motorola Software); Section 2.4 (Non-Motorola Software); and if any payment obligations 
exist, Section 5 (Payment); any warranty disclaimers. 
 



ATTACHMENT D 
 
Service Level Agreement for Interim Warranty, Warranty and Maintenance Services 
 
Motorola Solutions, Inc. (“Motorola”) and the Commonwealth of Massachusetts and all Secretariats, including the 
Executive Office of Technology Services and Security, Commonwealth Agencies, Commonwealth organizations, 
Commonwealth municipalities, Commonwealth counties, and agents of the Commonwealth (collectively, 
“Customer”) enter into this Service Level Agreement (“SLA”) to ensure the proper elements and commitments are in 
place to provide timely and consistent service support for a reliable public safety grade communications system for 
the Commonwealth of Massachusetts.  Motorola and Customer may be referred to individually as a “Party” and 
collectively as the “Parties.”  This SLA is incorporated into the Agreement between Customer and Motorola.  
 
 
Section 1 PURPOSE 
 
The purpose of this document is to establish a minimum level of quality, response times, service, and access required 
to maintain the statewide Land Mobile Radio (LMR) system CoMIRS+P25 and its backhaul system (collectively, the 
“System”).  Motorola will perform radio system maintenance and repairs of System components that consist of 
hardware, software, third-party software, infrastructure components, backhaul links, and other System components 
and services as defined in the warranty and/or maintenance agreement between the Parties.  Motorola agrees to meet 
the services levels specified in this SLA and dutifully resolve any instances where services levels or System 
performance do not meet the levels specified in this SLA or in the Agreement with the Commonwealth concerning 
the CoMIRS+P25 system.   
 
Motorola shall provide 24/7 response to emergency outages to the System.  Motorola shall maintain dedicated 
technicians who are fully competent, trained, qualified, and knowledgeable with respect to the hardware, software, 
and service of the System and all related components.  Commonwealth will provide free and unrestricted access to 
Commonwealth sites and will coordinate access to third party sites.  The Commonwealth will not hold Motorola 
responsible for delay of access to sites unless Motorola causes the delay. 
 
 
Section 2 LENGTH OF TERMS 
 
The period of performance for this SLA shall coincide with all periods of interim warranty, warranty, and maintenance 
entered into by the Parties for the System.   
 
 
Section 3 FACTORY SUPPORT 
 
Motorola Technical Support service provides support through centralized, telephone consultation for issues that 
require a high level of communications, network expertise, and troubleshooting capabilities.  Technical Support is 
delivered by the Motorola Centralized Managed Support Operations (CMSO) and is available 24x7x365.  The CMSO 
is staffed with trained, skilled technologists specializing in the diagnosis and swift resolution of network performance 
issues.  These technologists have access to a solutions database as well as in house test labs and development engineers.  
Technical Support cases are continuously monitored against stringent inbound call management and case management 
standards to ensure rapid and consistent issue resolution.  Technical Support service translates into measurable, 
customer-specific metrics for assured network performance and system availability. 
 
 
Section 4 INVENTORY MANAGEMENT 
 
Motorola’s warranty and maintenance service support resources will be responsible for initially populating and 
maintaining inventory of System components in the Asset Management Tool described in REQ6-5 Inventory and 
Work Ticket Tracking throughout the warranty, interim warranty, support and maintenance period of the contract.   
 



 
Section 5 SECURITY UPDATE SERVICES 
 
Commercial security software updates are often designed without RF systems in mind and could cause inadvertent 
harm to the radio network, disrupting mission-critical communications and putting first responders and citizens at risk.  
The Motorola Security Update Service ensures that commercial anti-virus definitions, operating system software 
patches, and Intrusion Detection Sensor signature files are compatible with the CoMIRS+P25 ASTRO 25 network, as 
implemented, and do not interfere with network functionality.  Motorola network security technologists will analyze, 
perform testing, and validate the latest security software updates in a dedicated test lab and provide continuous 
monitoring to provide the Customer regular electronic updates upon completion of successful testing.  The Motorola 
Security Update Services include anti-virus definition updates and minor software and operating system releases 
(patch releases). The Motorola Security Update Services will be in addition to the services provided under the SUA.  
 
 
Section 6 SOFTWARE MAINTENANCE 
 
The Motorola Software Maintenance Agreement (SMA) is a lifecycle plan that complements an ASTRO 25 system 
by providing periodic software updates to safeguard and enhance operations and extend the lifespan of the System.  
In addition to providing system release software for the System, the SMA includes software updates for third-party 
infrastructure products, product programming software, as well as commercial operating system (OS) patch updates.  
In addition, Motorola integrates all third-party OEM updates and pre-tests and certifies functionality and compatibility, 
mitigating risk of interference to System operation. Regular updates ensure commercial software remains within the 
OEM support coverage and may provide operational enhancements of previously purchased features. 
 
The details of the SMA are included in Attachment C. 
 
 
Section 7 SCHEDULED OUTAGES 
 
All scheduled maintenance and upgrades that require an outage at a site or a reversion to site trunking of expected 
duration of 2 minutes or less shall be coordinated with the Customer at least 48 hours prior to outage.  Any System 
wide or multi-site outage or any outage at a site expected to last more than 2 minutes must be coordinated with the 
Customer at least 10 days prior to outage.  Motorola will communicate as far in advance as possible about potential 
site or System outages.  The Parties will establish mutually acceptable times for outages.  Motorola will communicate 
in writing to the Customer the nature of the scheduled outage, the anticipated duration of the outage, and the affected 
sites, systems, sub-systems, or other components.     
 
The Customer shall respond promptly to the designated Motorola contact regarding any conflicts with the scheduled 
outage.  
 
Motorola shall not proceed with any scheduled System outage without written concurrence from the Commonwealth.  
Motorola shall notify the Customer immediately when the outage extends beyond the scheduled time provided.  
Motorola will promptly report service restoration to the Customer. 
 
 
Section 8 UNSCHEDULED OUTAGES  
 
Motorola shall acknowledge receipt of notice of an emergency outage.  Motorola shall evaluate, assess, and determine 
a course of action for the emergency outage and notify the Commonwealth of the actions being taken and an estimated 
restoration time.  
 
Motorola shall immediately notify the Customer on the status of any emergency outage and provide the 
Commonwealth with timely updates during such outage.  Motorola shall promptly report service restoration to the 
Customer. 
 
 



Section 9 ROOT CAUSE ANALYSIS 
 
Within 48 hours of restoration of a critical or high priority incident, an initial root cause analysis (RCA) and updates 
on repairs shall be provided to the Customer in real time in an electronic format. The initial RCA, updates on repairs, 
and final RCA shall be made available to Customer in Customer’s Work Ticket Tracking system in real time and on-
demand. The final, written RCA shall be completed and delivered to the Customer within 10 Business Days1 for 
critical or high priority incidents and 20 business days for medium and low priority incidents, or upon a schedule 
mutually agreed upon by the Parties. The RCA at a minimum shall contain the cause of the outage, actions taken to 
repair, and steps to prevent future outages.  
 
 
Section 10 INFRASTRUCTURE REPAIR 
 
The infrastructure repair service covers all Motorola Solutions-manufactured equipment, as well as the following 
third-party equipment and services, as installed and used as part of the System or in coordination with primary partners 
of the System: 
 

1. NICE logging recorder (MassDOT) 
2. Verint logging recorder (GHQ) 
3. Genesis OTA and OPS Bridge equipment 
4. Aviat microwave  
5. MPLS equipment 
6. New/re-used Generators 
7. New/re-used HVAC 
8. New/Re-used DC Power systems (excluding batteries) 
9. Re-used UPS (GHQ) 
10. Re-used backhaul links and equipment 
11. Site security and site access equipment 
12. FCC licensing maintenance 
13. Rodent management 
14. Asset management 
15. Testing and monitoring equipment 
16. Other equipment and software mutually agreed upon by the Parties 

 
The System components used for infrastructure repair shall be the same as provided in the Parties’ Agreement or 
comparable if approved in writing by Customer prior to the installation. All equipment installations and repairs must 
conform to the manufacturer’s specifications, unless otherwise approved in writing by the Customer. 
 
 
  

 
1 Business Days are defined as Mondays through Fridays, with the exception of Commonwealth of Massachusetts holidays as 
listed on https://www.sec.state.ma.us/cis/cishol/holidx.htm 



Section 11 SERVICE PRIORITY LEVEL DEFINITIONS 
 
The following Priority level definitions will be used to determine the maximum response times of the Incidents.  Table 
1 describes the criteria Motorola Solutions uses to prioritize incidents and service    requests and lists the response 
times for those priority levels. 
 

TABLE 1: PRIORITY LEVEL DEFINITIONS AND RESPONSE TIMES 
Incident 
Priority 

Incident Definition Initial Response Time On-site Response 
Time 

Critical P1 Core: Core server or core link 
failure. No redundant server 
or link available. 
Sites/Subsites: Primary site down. 
Two RF sites or more than 10% of 
RF sites down, whichever is greater. 
Consoles: More than 40% of a 
site’s console positions down. 
Conventional Channels: 
Conventional Channel Gateways 
(CCGW) down without redundant 
gateways available. 
Backhaul Failure:  Loss of 
connectivity to both core sites or loss 
connectivity between the core and the 
sites  

Response provided 24/7 until 
service restoration. 
 
Technical resource will 
acknowledge incident and 
respond within 30 minutes of 
Centralized Managed Support 
Services Organization (CMSO) 
logging incident. 
  
Motorola is responsible for 
notifying the Commonwealth 
within two (2) hours of the request 
being logged at CMSO with 
immediate notifications being 
provided where feasible.  

Response provided 
24/7 until service 
restoration. 
Field service 
technician arrival on-
site within 4 hours of 
receiving dispatch 
notification. 

High P2 Core: Core server or link failures. 
Redundant server or link available. 
Consoles: Between 20% and 
40% of a site’s console positions 
down. 
Sites/Subsites: One RF site or up to 
10% of RF sites down, whichever is 
greater.  If two (2) or more trunked 
channels are down 
Conventional Channels: Up to 
50% of CCGWs down. Redundant 
gateways available. 
Network Elements: Site router, site 
switch, or GPS server down. No 
redundant networking element 
available. 
Backhaul Failure:  Loss of 
connectivity to a core site or loss 
connectivity of 10% of the links 

Response provided 24/7 until 
service restoration. 
 
Technical resource will 
acknowledge incident and 
respond within 1 hour of CMSO 
logging incident. 
 
Motorola is responsible for 
notifying the Commonwealth 
within two (2) hours of the request 
being logged at CMSO with 
immediate notifications being 
provided where feasible.   

Response provided 
24/7 until service 
restoration. 
Field service 
technician arrival on-
site within 4 hours of 
receiving dispatch 
notification. 



Incident 
Priority 

Incident Definition Initial Response Time On-site Response 
Time 

Medium P3 Consoles: Up to 20% of a 
site’s console positions down. 
Conventional Channels: Single 
channel down. Redundant gateway 
available. 
Network Elements: Site 
router/switch or GPS server down. 
Redundant networking element 
available. 
Backhaul Failure:  Loss of 
connectivity to a single link at a 
multiple link locations.   
Site/ Subsite; Failure of any site 
components including system 
security, DC plants, HVAC and 
generators.  If 1 or more trunked 
channels are down. 

Response provided during normal 
business hours until service 
restoration. 
 
Technical resource will 
acknowledge incident and respond 
within 4 hours of CMSO logging 
incident. 
 
Motorola is responsible for 
notifying the Commonwealth 
within four (4) hours of the request 
being logged at CMSO with 
immediate notifications being 
provided where feasible.  

Response provided 
during normal 
business hours until 
service restoration. 
Field service 
technician arrival on-
site within 8 hours of 
receiving dispatch 
notification. 

Low P4 Service Requests: Minor events and 
warnings in the system (including 
security systems, HVAC and 
generators). Preventative and planned 
maintenance activities (scheduled 
work). 
Backhaul Failure:  Any single device 
failure or not operating to 
specification.   

Response provided during normal 
business hours. 
 
Motorola Solutions will 
acknowledge and respond within 
1 Business Day. 

Not applicable. 

 
 
Section 12  ESCALATION 
 
Motorola technicians are given a fixed amount of time to respond to a service request. If they do not respond, the case 
is escalated to their manager. If still no response, the case is escalated to a Motorola Customer Service Manager. This 
process ensures that escalation continues up the management chain, and if necessary, until it reaches a Motorola Vice 
President to ensure agreed upon response times are met. Incident escalation begins when the technician has not 
contacted Motorola CMSO within the following time requirements:  
 

1. Acceptance of Incident within 15 minutes of initial communication.  
2. Site Arrival not reported in accordance with Response time commitment set forth in the priority level 

response time goals.  
3. Report Incident closure or next steps to be taken within 8 hours of on-site arrival.  
4. Manage all Customer communication for Incident activity including but not limited to:  

a. Incident opening 
b. Incident assignment 
c. Incident site arrival 
d. Incident deferral 
e. Incident closure 

 
The field technician restores the System by performing first level troubleshooting on- site.  If the technician is unable 
to resolve the issue, the case is escalated to the CMSO or product engineering teams as needed.   
 



If the Customer has reason to believe an incident is not being responded to or is being responded to inappropriately, 
the Customer may request an escalation of the incident based on the following escalation ladder: 
 
TABLE 2: ESCALATION LADDER 
Escalation 1 Escalation 2 Escalation 3 Escalation 4 Escalation 5 
Field Services 
Manager 

Customer Support 
Manager 

Regional Service 
Manager 

Services Director Services Vice 
President 

 
 
Section 13  PREVENTIVE MAINTENANCE 
 
System equipment and components shall be inspected and adjusted periodically, as required, and not less than once 
every year. Motorola will make reports and updates of the preventative maintenance routines planned, accomplished, 
and those not accomplished as scheduled available to Customer in Customer’s work ticket system (MCM) in real time 
and on-demand. 
 
Preventive maintenance will be conducted by appropriately trained technicians.  Preventive maintenance services will 
include:   
 

 Physically inspecting equipment 
 Removing dust and foreign substances 
 Cleaning filters 
 Measuring, recording, aligning, and adjusting equipment to meet original manufacturer's specifications 
 Other services as mutually agreed upon by the Parties 

 
Preventive maintenance service will be performed on the following schedule.  Additional services may be added by 
the Parties at a mutually agreed upon schedule. 
 
TABLE 3:  PREVENTIVE MAINTENANCE SCHEDULE 

Preventative Maintenance Schedule 
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Simulcast Prime Site (radio, DC, timing reference, comparators, 
control equipment, switches and routers,  and security systems) 

   X  

Simulcast Remote Site (radio, DC, timing reference, switches, and 
routers,  and security systems) 

   X  

HVAC     X 

Generator     X 

ASR Site    X  

Antenna System Tower Top Amp – Over-the-Air (OTA)   X   

Antenna System (OTA)     X 
CORE Equipment   X    

Backup System Databases  X    

Microwave Radio Equipment (OTA)    X  

Microwave Channel Bank Equipment    X  

Dispatch Console Operator Equipment     X 



Dispatch Console Power Supplies    X  

Dispatch Console Controllers    X  

MOSCAD Central - Record Software Version     X 
MOSCAD Central - Archive Alarm History  X    

MOSCAD-Test Random Remote Alarms  X    

Backhaul Links Analytics review   X   

Ticket Criteria, Notification Level, and Contact Review     X 
 
All work or testing done under this agreement shall meet or exceed all testing for all relevant NFPA1221 requirements. 
 
Section 14 REPORTING 
 
Reports of the levels of service planned and provided shall be made available to the Customer in Customer’s work 
ticket system in real time and on-demand. 
 
Maintenance logging will be a direct responsibility of the Motorola System Manager and will be performed using the 
Customer’s work ticket system. Maintenance logs will be made available to Customer in real time and on-demand. 
 
The Motorola System Manager will report or otherwise provide notification to the Customer of the activities of the 
Motorola service team at CoMIRS+P25 sites or on the System on a weekly basis. Written reports of all maintenance 
activities conducted and planned will be provided to the Commonwealth on a monthly basis.   In addition, the Motorola 
System Manager will update the Customer’s work ticket system with information regarding the activities of the 
Motorola service team at CoMIRS+P25 sites or on the System in real time and such updates will be made available 
to Customer on-demand.  
 
 
Section 15 EXCEPTIONS 
 
These warranties and service levels do not apply to: (i) defects or damage resulting from: use of the Equipment or 
Software in other than its normal, customary, and authorized manner, provided that Motorola provides Customer with 
manuals identifying normal, customary, and authorized use, liquids, neglect, or acts of God; any of the following if 
not performed by Motorola or a Motorola agent or Commonwealth agent, as authorized by the Agreement: testing, 
maintenance, disassembly, repair, installation, alteration, modification, or adjustment; Customer’s failure to comply 
with all applicable industry and OSHA standards; (ii) Equipment that has had the serial number removed or made 
illegible; (iii) batteries (because they carry their own separate limited warranty) or consumables; (iv) freight costs to 
ship Equipment to the repair depot; (v) scratches or other cosmetic damage to Equipment surfaces that does not affect 
the operation of the Equipment.  
 
Specific items also excluded from the warranty program include: 
 

 All Antennas, Transmission lines, Tower Climbs, R.F Connectors and all consumable devices such as tapes, 
computer disks and batteries. 

 All labor to repair or replace stated items are billed based on time and material rates.    
 All Generator fuel systems. 

 
 
Section 16 LIQUIDATED DAMAGES FOR FAILURE TO MEET RESPONSE TIMES FOR 
CRITICAL P1 FAILURES 
 
In the event that, during any annual maintenance period, Motorola, its agents or any other entity performing the work 
or services under the Agreement, fails to meet the timelines set forth in Table 1 above for two (2) Critical P1 incidents, 
at Customer’s sole discretion, Motorola will provide a two percent (2%) discount off the total costs of the next annual 
maintenance year. Should Motorola, its agents or any other entity performing work or services under the Agreement, 



fail to meet its response time for additional Critical P1 incidents as provided in Table 1 above within the same year, 
Motorola will provide an additional one percent (1%) discount for each failure. For the avoidance of doubt, a year 
under this Section will consist of a twelve (12) month period, beginning on the date of the first failure to meet the 
Table 1 metrics for a Critical P1 incident.  The total discount provided under this Section 16 will not exceed five 
percent (5%) of the next annual maintenance year cost, or five percent (5%) of the current annual maintenance cost in 
the final year of the Agreement.  Upon Customer’s request, Motorola will provide such discount in the current 
maintenance year in the form of a credit to the Customer. In the final year of the Agreement, upon Customer’s request, 
Motorola will provide such discount in the form of a refund to Customer. Motorola will also adhere to Section 12 
Escalations to ensure that Motorola meets the responses times. If Motorola fails to meet its SLA commitments five 
(5) times during the Term of the Agreement, Motorola will provide a dedicated team to meet with the Customer on a 
weekly basis, or as otherwise requested by Customer, to review Motorola’s staffing plan and test Motorola’s incident 
response times. Any issues discovered during this review and testing will be promptly remediated by Motorola.  
 
This provision includes:   
 

  Technical Support Services  
  Dispatch Services  
  Infrastructure Repair w/ Advance Replacement  
  Onsite Infrastructure Response Premier  
  Network Monitoring 

 
 
Delay Provision 
If a delay to the Performance Schedule is caused solely by Customer (including its other contractors), Motorola will 
notify the Customer and provide the Customer with a thirty (30) day opportunity to cure. If the delay is not cured 
within this period, Motorola and the Customer will enter into negotiations to (i) adjust the Performance Schedule and 
(ii) compensate Motorola for all reasonable costs incurred because of the delay. The parties will execute a written 
Change Order to this SOW governing (i) and (ii). Motorola will take all commercially reasonable steps to minimize 
the costs incurred because of the delay, which may include costs incurred by Motorola or its subcontractors for 
additional freight, warehousing and handling of Equipment; extension of the warranties; travel; suspending and re-
mobilizing the work; additional engineering, project management, and standby time calculated at then current 
rates; price increases for third party vendors and materials; and preparing and implementing an alternative 
implementation plan.   
 
Liquidated Damages: 
If a delay to the Performance Schedule is caused solely by Motorola (including its subcontractors) where the 
completion date (Final Acceptance) is pushed out for any phase (IS1A, IS1B, IS1C, and IS1D) a phased penalty shall 
be assessed of $3,000.00 per day, in aggregate not to exceed 5% of the Contract value (excluding maintenance and 
allowances). 
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RIDER TO THE NOKIA END USER LICENSE AGREEMENT 

This Rider to the Nokia End User License Agreement (“Nokia Agreement”) is between the Executive Office 
of Technology Services and Security (“EOTSS”) on its own behalf and on behalf of the Commonwealth of 
Massachusetts and Motorola Solutions, Inc. (“Motorola”). This Rider hereby clarifies the terms of the Nokia 
Agreement as follows: 

 
1. The End Customer as used in the Nokia Agreement shall be defined as the Commonwealth of 

Massachusetts and all Secretariats, including the Executive Office of Technology Services and 
Security, Commonwealth Agencies, Commonwealth organizations, Commonwealth 
municipalities, Commonwealth counties, and agents of the Commonwealth. 

 
2. In Section 1 (Licence), subsection VII, the term “employees” shall be defined as “employees and 

agents, who have executed a Non-Disclosure Agreement (“NDA”) with End-Customer at least as 
stringent as the terms of the NDA between End-Customer and Motorola.” 

 
3. The Nokia Agreement shall be modified as necessary to comply with applicable law. Accordingly: 

 
a. The last sentence in Section 2 (Restrictions on Use) shall be amended to read as follows, 

“Solely to the extent permitted by law, End-Customer agrees to defend and hold Nokia 
harmless from any claims for loss, cost, damage, expense or liability that may arise out of 
or in connection with the use, sale or other distribution of the Software in such 
applications.”  

 
b. The following sentence is added after the last sentence of Section 3 (Duration and 

Termination), subsection III: “Notwithstanding the foregoing, End-Customer may retain 
copies of the Licensed Materials in accordance with State retention policies and statutes, 
provided that any information which is subject to a statutory exemption in accordance with 
M.G.L c.4.s. 7 (26), or subsequent statute, will be protected under the confidentiality 
provisions of this Agreement.”  

 
4. In Section 4 (Payment and Audit Rights), Nokia’s remote access as defined in subsection II shall 

be subject to End-Customer’s reasonable security and privacy requirements and shall be reasonably 
limited so that such access does not interfere with End-Customer’s customary business practices.  
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Motorola and EOTSS hereby agree to the terms of this Rider and Motorola represents that is has the 
authority required to accept such clarifications to the Nokia Agreement.  
 
Executive Office of Technology   Motorola Solutions, Inc. 
Services and Security 
 
 
 
Signature:____________________________ Signature:_____________________________ 

Name:___Curtis M. Wood_______________ Name:__Patty Holtschneider______________ 

Title:____Secretary/Commonwealth CIO___ Title:___ Strategic Project Vice President 
Motorola Solutions, Inc______________ 

 

Date:________________________________ Date:__________________________________ 

 
 

 

  
  
     

Patty Holtschneider (Nov 9, 2021 10:29 EST)
Patty Holtschneider

Nov 9, 2021

Curtis Wood (Nov 9, 2021 09:07 MST)

Nov 9, 2021

https://secure.na3.adobesign.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ
https://na3.documents.adobe.com/verifier?tx=CBJCHBCAABAAb5MNGL6rtpWUenNjb2qUxCsKOJCx5nyQ
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For the purpose of this document the capitalised terms and acronyms shall have the meanings as 
defined herein.    

1. LICENCE  

(i) Under the End-User Licence Agreement (“EULA”), End-Customer shall have a 
nonexclusive, non-transferable, non-sub-licensable, indivisible licence to use Software 
in object code form only and the furnished Documentation for the operation of such 
Software.   

(ii) If the Software is provided together with a Product, it may only be used in connection 
with such Product.  

(iii) End-Customer receives no title or ownership rights to the Licensed Materials, and all 
such rights shall remain with Nokia or its third party licensors, as the case may be.  

(iv) End-Customer shall comply with all supply, export, import and re-export laws and 
regulations of France, the United States of America, and of the countries of origin of 
the Licensed Materials and all countries where the Licensed Materials are used, 
imported, exported or re-exported.  

(v) End-Customer shall treat Licensed Materials as proprietary and a trade secret of Nokia 
or its third party licensors, which obligation shall survive any expiration or termination of 
the EULA.  

(vi) End-Customer shall not remove from the Licensed Materials any of the trademarks, 
trade names, logos, patent or copyright notices or markings to the Licensed Materials.  

(vii) End-Customer shall not make Licensed Materials or any parts of either (including any 
methods or concepts utilized or expressed therein) available to any person except to 
its employees on a “need to know” basis, always provided that End-Customer shall 
cause such employees to comply with the terms and conditions of the EULA.  

(viii) End-Customer shall not make any copies of Licensed Materials or parts of either, except 
for archival backup purposes, and when making such permitted copies, shall transfer 
to any such copy any trademarks, copyright markings and other proprietary markings 
on the Licensed Materials.  

(ix) End-Customer shall not reverse engineer, decompile, translate, adapt, arrange, error 
correct or otherwise alter the Licensed Materials.   

(x) End-Customer acknowledges that there is no warranty that operation of Licensed 
Materials will be uninterrupted or error free or that Licensed Materials will meet End 
Customer’s specific requirements.   
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2. RESTRICTIONS ON USE   

Nokia’s Software intended for standard commercial uses. Without the appropriate network 
design engineering and the prior written consent of Nokia through Partner, Software must not 
be used in any hazardous environments requiring fail-safe performance, including, but not 
limited to, aircraft navigation or communication systems, air traffic control, in the operation of 
nuclear facilities, direct life support machines or defence systems, in which the failure of 
products could lead directly to death, personal injury, or severe physical or environmental 
damage. End-Customer agrees to defend and hold Nokia harmless from any claims for loss, 
cost, damage, expense or liability that may arise out of or in connection with the use, sale or 
other distribution of the Software in such applications.   

3. DURATION AND TERMINATION  

(i) Licences to the End-Customer hereunder may be perpetual unless terminated in 
accordance with the termination provisions of the EULA.   

(ii) Partner and/or Nokia shall have the right to terminate a licence to the Licensed 
Materials, if End-Customer violates the EULA or fails to pay for them.   

(iii) Immediately upon termination, the End-Customer shall cease to use the Licensed 
Materials. The Licensed Materials and all copies thereof will be destroyed or returned 
to Partner and/or Nokia. The End-Customer shall furnish Partner and Nokia with 
evidence satisfactory to them that all copies not returned have been destroyed, 
including partial copies and related materials.  

4. PAYMENT AND AUDIT RIGHTS  

(i) Each licence is subject to payment of the relevant licence fee and compliance with 
the terms and conditions of this Agreement.   

(ii) End-Customer shall grant Partner and/or Nokia remote access to End-Customer’s 
systems and tools with sufficient privileges as reasonably required by Partner and/or 
Nokia in order to verify use of the Licensed Materials in compliance with licence fees 
paid.  

5. GENERAL TERMS  

(i) End-Customer contractual rights for any warranties or damages shall be according to 
the contractual agreement between End-Customer and Partner selling/sublicensing 
the Products.  The EULA does not entitle End-Customer to pursue any claim against 
Nokia.  

(ii) End-Customer shall not assign any rights or delegate any obligations hereunder without 
the prior written consent of Nokia obtained through Partner.  Any purported assignment 
of rights or delegation of obligations in violation of this paragraph is void.  
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(iii) The EULA may not be changed except by an amendment signed by the duly 
authorised representatives of each of the Parties. The same applies for changes to this 
clause.  

(iv) End-Customer’s obligations under the EULA, including but not limited to the obligations 
to protect the interests of Nokia and/or its third party licensors, shall survive expiration 
and/or termination of the EULA.  

(v) End-Customer acknowledges and agrees that: (1) Nokia is an intended third party 
beneficiary of the EULA, (2) Nokia is allowing End-Customer to obtain and use the 
Licensed Materials under the EULA on the condition that End-Customer agree to abide 
by all of the terms of the EULA, and (3) End-Customer waives any claims or defences it 
may have, if any, based on lack of privity or the absence of a written agreement with 
Nokia or failure of consideration to support the EULA.    

6. DEFINITIONS  

(i) “Documentation” means written materials or graphic files (e.g., installation manuals, 
operating instruction manuals, user documentation, maintenance documentation, 
system documentation, promotional brochures, and materials useful for design) that 
are displayed or printed and that relate to or support the Deliverables.  

(ii) “Licensed Materials” means the Software and Software-related Documentation that 
are licensed to End-Customer. 

(iii) “Products” means the hardware or other devices delivered by Nokia, specifically 
excluding Licensed Materials, Software and Services. 

(iv) “Software” means any software, computer program, object code, algorithms, 
analytics, listing or related material in machine-readable or printed form (including 
third-party software and firmware), or any updates, upgrades, patches, fixes, 
enhancements, improvements, and modifications thereto, that are included in the 
Products or licensed separately, regardless of the form or media on which it is delivered 
(e.g., firmware, download, disc, etc.), but excluding free and open source software 
and source code. 
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Attachment F 
Agreements and Understandings Regarding Motorola Solutions RFR Exceptions and 
Assumptions 
This document addresses each of the six (6) Motorola Solutions exceptions taken with and fifty-three (53) assumptions made regarding the CoMIRS 
Modernization Part 2 RFR.  The resolution of each exception and assumption is included below.  

MSI RFR Exceptions 
Below are the exceptions, as submitted by Motorola Solutions, to the CoMIRS Modernization Part 2 RFR.  Each exception is mapped to one or more RFR sections.  
The “Proposed Alternative” column is the Motorola Solutions proposal from its bid submitted in April 2021.  The “MSI Additional Details” column was provided 
by Motorola Solutions during contract negotiations.  The “Resolution” column is the agreement reached between the Parties regarding this RFR exception.   

 

ID RFR Section Title Proposed Alternative MSI Additional Details Resolution 
1 REQ2-2.3.b Shelter Floor 

Insulation 
Fabrication process does not allow for a 
determination of the insulating rating of the 
shelter floors.  Shelter floors will be 
constructed to public-safety grade supporting 
R56 Standards. 

The floor is a honeycomb 
installation.  There's foam 
insulation in the openings of the 
combs, however the 
manufacturer does not have a 
rating on the insulation.  These 
shelters have been implemented 
in all areas of the country without 
issues due to floor insulation. 

Exception accepted with comment.  Motorola meets the intent 
of the RFR to provide a public safety grade communication 
shelter.  Based on the manufacturing process, Motorola cannot 
guarantee the floor to have an R-11 rating.  Motorola will work 
with the Commonwealth to address any issues that arise 
regarding new shelter flooring throughout the implementation, 
warranty, and maintenance periods of the contract. 

2 REQ2-2.10.b Grounding 
Electrode System   

For the purposes of developing our response, 
Motorola has assumed that the soil and 
existing ground systems have a resistance to 
ground that will allow us to achieve a 
earth/ground resistance of 5 ohms or less 
without enhancements or improvements to 
the existing ground or ground systems being 
required.  This will require further evaluation 
and testing postsale to obtain the information 
needed to determine existing conditions and 
assess what, if anything, is needed to provide 
enhancements/improvements to achieve 5 
ohms or less. 

Depending on the ground 
conditions, it may not be possible 
to reach 5 ohms or less.  
Motorola will provide examples 
to the technical team of solutions 
to improve ground resistance. 

Exception accepted with comment.  Motorola commits to 
working with the Commonwealth during design, site 
evaluation, and implementation to ensure that sites, towers, 
equipment, and related are properly grounded. Any 
enhancements or improvements that might be required to 
meet 5 ohms or less; Motorola will work with the 
Commonwealth through the Allowances process to work to a 
resistance to ground that is economically feasible.     
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ID RFR Section Title Proposed Alternative MSI Additional Details Resolution 
3 REQ2-5.1 Continuity of 

Operations - 
Existing primary 
commercial power 
and optional 
secondary 
commercial power 
services. 

Where new electrical service connections are 
proposed, the electric service connection 
included in our proposal (reference the site 
specific statement of work provided for each 
site) shall be 200A, 120/240V service as called 
for in the RFR REQ2-5 #5a. During 
implementation Motorola will assess existing 
site conditions and determine if a secondary 
commercial power supply is existing at sites.  
At that time, Motorola Solutions will work 
with the Commonwealth in determining if a 
secondary commercial power line should be 
added to the scope of work. 

The commercial power company 
will require an engineering 
review to determine if a 
secondary power line can be run 
to the site.  This will need to be 
coordinated between the 
Commonwealth and the 
commercial power company, 
with Motorola's assistance. 

Exception accepted with comment.  Motorola will work with 
the Commonwealth to implement secondary commercial 
power services at sites as available and determined by the 
Commonwealth.  Services to support secondary commercial 
power supplies would be considered a change of scope, unless 
included in the Motorola RFR response, site SOW, and/or IS-1 
Cost Proposal. 

4 REQ2-8.5 Structural Analysis 
and Tower 
Remediation 

Motorola has included conducting a structural 
analysis only.  In the event a tower or other 
proposed antenna mounting structure fails 
the analysis, a remedial design based on the 
results of the structural analysis will be 
required in order to determine the materials, 
methods and procedures required to 
strengthen the structure.  This effort has not 
been included in the allowances as it can vary 
from no cost to a complete tower 
replacement. 

Motorola will provide an 
Allowance Site Matrix to further 
identify the range of costs for 
remediation. 

Exception accepted with comment.  Motorola provided 
additional costing for site development based on this 
exception.  These additional cost estimates are included as 
Allowances in Motorola's revised IS-1 Cost Proposal  

5 REQ2-8.7 New Tower - 20 
Year Warranty 

Motorola's proposed towers include a 5 year 
structural manufacturer's warranty.  
Proposed towers are selected based on 
extensive experience in building mission-
critical systems designed to Motorola's R56 
Standards and are expected to meet these 
standards beyond 5 years. 

Motorola will meet the 20 year 
warranty on new towers as 
required. 

Motorola has accepted the 20-year warranty requirement for 
new towers. 

6 REQ2-8.8 New Tower 
Climbing Access 

A climbing ladder has been proposed that is 
manufactured in 10' linear sections that will 
not allow you to cut it 15 ft. above the 
ground.  The ladder proposed will start at the 
base of the tower and include a lockable 
hinge cover to prevent unauthorized access 
to the ladder.  The ladder proposed will start 
at the base of the tower and include a 
lockable hinge cover to prevent unauthorized 
access to the ladder. 

Proposed Alternative meets 
OSHA guidelines and is based on 
current industry standard. 

 
Exception accepted. 
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MSI RFR Assumptions 
 

ID RFR Section Title Assumption Details MSI Additional Details Resolution 

1 REQ 2 Civil Construction 
and Site Upgrades 

The information provided in the COMIRS 
Implementation Work Plan Dated 2021-03-11, 
was used in developing a detailed site specific 
statement of work for each site and in 
developing the cost factors used in 
establishing the overall site development 
pricing.  All following assumptions are based 
on information contained in the 
Implementation Work Plan, unless otherwise 
noted in Motorola's Site Specific Statements 
of Work. 

Motorola will provide a site 
development matrix that 
consolidates all quoted scope 
into a single doc.   

Assumption accepted with comment. Motorola's assumptions 
for costing and implementation are included in the pricing 
document and scope of implementation services. The following 
documents have the details that were used to create an 
assumption list:  The order of precedence will be CoMIRS Site 
Development Tracker IS, cost sheets and Individual Site 
Development SOWS.  CoMIRS Site Development Tracker and 
the individual Site Development SOWs will be updated 
throughout the implementation.  

2 REQ 2 Civil Construction 
and Site Upgrades 

All work is assumed to be done during normal 
business hours as dictated by time zone 
(Monday thru Friday, 7:30 a.m. to 5:00 p.m.). 

When quoting, Motorola needed 
to baseline our hourly rates and 
used the typical 7:30am-5pm rate 
schedule.  

Assumption accepted with comment.  Motorola agrees to 
accommodate reasonable and limited work that may 
occasionally occur after business hours.  Significant or 
recurring work required outside business hours may be subject 
to change of scope discussions with the Commonwealth. 

3 General General Pricing is based on Prevailing Wages as called 
for in the RFR documents. It has been 
assumed that no mandatory union workers 
are required for the work proposed. 

Union workers were not quoted 
as this is over and above the 
Prevailing Wage requirement of 
the RFR. 

Assumption accepted, provided Motorola adheres to all 
applicable federal, state, and municipal statutes, regulations, 
and related governing prevailing wage and employment.  If 
Union workers are required, Motorola will consider that 
requirement to be a change in scope subject to the change 
order process.  Motorola acknowledges its obligations to pay 
wages in adherence to Commonwealth Prevailing Wages and 
related regulations.  Any discussions concerning change of 
scope will be limited to any additional costs in excess of 
published Prevailing Wage schedules. 
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4 REQ 2 Civil Construction 
and Site Upgrades 

All work noted as being the responsibility of 
Motorola is to be completed utilizing 
Motorola preferred contractors.  

In order to accurately quote 
projects we have Motorola 
preferred contractors.  Should 
the Commonwealth (or site 
owner) have a preference of a 
contractor we are certainly 
willing to work with them and 
provide any modifications to the 
costing (either up or down). 

Assumption accepted with comment.  Motorola has provided a 
list of planned contractors to implement its proposal.  
Motorola commits to informing the Commonwealth in a timely 
manner if contractor selection is subject to change.  Where 
feasible, Motorola agrees to work with Commonwealth 
preferred contractors for key services (e.g., tower climbs) and 
the Commonwealth and Motorola agree to discuss impacts on 
costs should the Commonwealth require the use of a 
contractor not initially proposed by Motorola.  Motorola 
agrees to work with Commonwealth preferred contractors 
subject to these contractors meeting Motorola requirements 
related to qualifications, experience, financial health, 
insurance, and safety requirements.  Motorola also agrees to 
discuss any cost impacts with the Commonwealth that might 
result from using these Commonwealth approved contractors.  
 
Subcontractors used for each part of the project will be 
preapproved by the Commonwealth before beginning work on 
the project.   
 
Motorola will be responsible for the acts and omissions of its 
subcontractors.  Further, Motorola will be responsible for 
ensuring that its subcontractors adhere to all Commonwealth 
project requirements (e.g., protection of sensitive data, 
prevailing wage, etc.)  

5 REQ 2 Civil Construction 
and Site Upgrades 

All recurring and non-recurring utility costs 
including, but not limited to, generator fuel 
(except first fill), electrical, Telco will be borne 
by the Commonwealth.  

The Commonwealth has 
contracts with utility companies 
today and this would be an 
extension to that process for the 
existing contracts. 

Assumption accepted with comment.  Motorola will work with 
the Commonwealth on establishing utility contracts as 
required in the RFR.  The Commonwealth is responsible for the 
payment of utility costs, excluding first fill costs for generators. 
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6 REQ 2 Civil Construction 
and Site Upgrades 

Where applicable (i.e. lease sites), the site 
location can be finalized and lease agreement 
can be reached with the property owner 
within 60 calendar days after the start of the 
site acquisition effort by the Commonwealth. 

When quoting this we had to 
baseline the timeframe. 

Assumption accepted with comment and date extension.  Both 
Parties commit to working toward a 60-calendar day maximum 
target for site leasing, and both Parties will work to expedite 
lease agreement finalization.  Motorola will work with the 
Commonwealth to establish a target for site leasing for each 
release phase.  The target date will be mutually agreed upon.  
The target dates for lease agreement will vary by project 
phase.  The first phase (Phase 1A) will have a 60 calendar day 
target for lease agreement.  Phase 1B will have a 90 calendar 
day target, and Phases 1C and 1D will have a 120 calendar day 
target.  Motorola and the Commonwealth will start lease 
negotiations activities on all required sites during Phase 1A. 
 
Site lease finalization will be calculated based on the date of 
written notification from Motorola to the Commonwealth that 
Motorola has completed physical site surveys, antenna height 
placement, microwave path,  landlord approval, and the sites 
are suitable to meet the agreed to system requirements.    
Motorola will provide any required documentation provided to 
Motorola by the Commonwealth prior to such written 
notification. An extra 30 days will be added to the calculations 
for landlords and tower owners that have not previously 
agreed to the Commonwealth Terms and Conditions for IT 
Contracts for this or other radio sites.  For the avoidance of 
doubt, any delays caused by failure of the site owner to agree 
to the Commonwealth’s required documentation will not be 
considered a delay to the Performance Schedule caused by 
Customer or its contractors. Both Parties will work to avoid any 
changes of scope from individual sites leases that may take 
longer than the specified number of days.   
 
The Commonwealth and Motorola will agree to a date after 
which this calendar provision is calculated (e.g., Motorola 
cannot submit all leases for agreement on Day 1 of the 
project). 
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7 REQ 2 Civil Construction 
and Site Upgrades 

A maximum of 30 days will be required for 
obtaining approved building permits from 
time of submission 

When quoting this we had to 
baseline the timeframe. 

Assumption accepted with comment.  The 30-calendar day 
maximum will be calculated based on the date of written 
notification from Motorola to the Commonwealth that 
Motorola has completed all required pre-requisite steps 
needed to commence building permitting and has resolved any 
known issues that would delay permitting.  Both Parties will 
work to avoid any changes of scope from individual building 
permits that may take longer than the specified number of 
days. 
 
The Commonwealth and Motorola will agree to a date after 
which this calendar provision is calculated. 

8 REQ 2 Civil Construction 
and Site Upgrades 

For zoning approvals, a maximum of 60 days 
will be required from time of submittal. 

When quoting this we had to 
baseline the timeframe. 

Assumption accepted with comment.  The 60-calendar day 
maximum will be calculated based on the date of written 
notification from Motorola to the Commonwealth that 
Motorola has completed all required pre-requisite steps 
needed for zoning approval and has resolved any known issues 
that would delay zoning approval.  Both Parties will work to 
avoid any changes of scope from individual zoning approvals 
that may take longer than the specified number of days. 
 
The Commonwealth and Motorola will agree to a date after 
which this calendar provision is calculated. 

9 REQ 2 Civil Construction 
and Site Upgrades 

Where new sites are proposed or new site 
components have been proposed, a waiver to 
zoning requirements like setbacks, etc. can be 
obtained. 

Motorola is making the 
assumption that with the help of 
the Commonwealth we will be 
able to get the necessary waivers 
for any zoning requirements. 

Assumption accepted with comment.  Motorola and the 
Commonwealth will work together to obtain any necessary 
waivers for any zoning requirements.  Motorola will be 
responsible for drafting or providing any supporting materials 
needed for zoning deliberations.  The Commonwealth will be 
responsible for obtaining the zoning waiver per allowance 
2.02.    

10 REQ 2 Civil Construction 
and Site Upgrades 

Site will have adequate electrical service for 
the new shelter and tower. Utility 
transformer, transformer upgrades, line, or 
pole extensions have not been included.   

Motorola takes the electrical 
service from the meter to the 
shelter.  Motorola can provide 
our electrical requirements to 
ensure the Commonwealth's 
commercial power at the meter is 
sufficient. 

Assumption accepted with comment.  Motorola to provide 
commercial electrical power requirements to the 
Commonwealth, and both Parties will work to assure that 
power supplies are adequately and appropriately provided at 
all sites.  As needed, Motorola and the Commonwealth will 
mutually agree to how any additional costs will be accounted 
for and billed to the project. 
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11 REQ 2 Civil Construction 
and Site Upgrades 

Hazardous materials are not present at the 
work location. Testing and removal of 
hazardous materials (i.e. contaminated soils, 
asbestos, lead, etc.), found during site 
investigations, construction or equipment 
installation is excluded from Motorola’s 
proposal.  The Commonwealth shall 
immediately be notified should hazardous 
materials be encountered.  

  Assumption accepted with comment.  Motorola will promptly 
notify the Commonwealth of any identified hazardous 
materials encountered.  Motorola will immediately stop work 
and notify the Commonwealth to determine next steps.  
Services required to clean up or otherwise mitigate any 
hazardous materials may be subject to payment as an 
approved project Allowance or, if not budgeted, as a change of 
scope.   
 
 Neither Motorola nor the Commonwealth shall be held 
responsible for any delays resulting from workplace hazardous 
materials. 

12 REQ 2 Civil Construction 
and Site Upgrades 

If as a result of NEPA studies, any 
jurisdictional authority should determine that 
a proposed communication facility "may have 
a significant environmental impact", the 
environmental impact studies or field testing 
and evaluation related to such determination 
have not been included.  Tribal reviews and 
associated fees are excluded.  

Motorola will work with the 
Commonwealth to identify sites 
where Full NEPA studies need to 
be conducted and provide 
pricing.  Limited NEPA studies 
have been included for all 
proposed new and existing sites. 

Assumption accepted with comment.  Pricing for Full NEPA's 
have been added to the IS-1 Allowances budget.  Motorola will 
inform the Commonwealth when a Full NEPA is required for 
any site. 
 
Neither Motorola nor the Commonwealth shall be held 
responsible for any delays resulting from NEPA reviews and 
required mitigations.  

13 REQ 2 Civil Construction 
and Site Upgrades 

AM detuning remediation has not been 
included as an AM analysis will need to first 
be conducted 

Motorola’s proposed design has 
one (1) site (Needham) that has a 
potential for AM detuning.  
Motorola has included the costs 
for the engineering analysis for 
this site. 

Assumption accepted with comment.  Motorola will be 
responsible for conducting the engineering analysis for the 
Needham RF site as part of the IS-1 fixed cost.  Any required 
AM detuning remediation may be handled as an Allowance, if 
budgeted, or as a change of scope.   

14 REQ 2 Civil Construction 
and Site Upgrades 

Where we are proposing to install antennas 
on existing towers or other antenna mounting 
structures, the antenna locations for the 
proposed antenna system design will still be 
available at the time of installation.  

Motorola will coordinate this 
with the Commonwealth and Site 
Owners immediately after 
contract as part of our Site 
Survey and Lease Negotiations. 

Assumption accepted with comment.  Motorola affirms that it 
has provided due diligence to confirm that appropriate space 
for Commonwealth antennas existed at the date of RFR 
response.  In coordination with the Commonwealth, Motorola 
will work with the site owner to confirm space availability 
immediately after contract initiation as part of its Site Survey 
and Lease Negotiations activities. Motorola will support the 
Commonwealth in completing the applications; however, the 
Commonwealth is responsible for lease negotiations.   
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15 REQ 2 Civil Construction 
and Site Upgrades 

Sites will be accessible for delivery of 
equipment and materials without the need 
for special equipment unless noted otherwise 
in the site specific statement of work 
provided for each site.  Sufficient space will 
be available at the site for these construction 
vehicles to maneuver under their own power, 
without assistance from other equipment.  
Roadways will be maintained (to include snow 
removal, debris removal, repairs to washouts, 
etc.) by site owners to allow for access.  
Unless noted in the site specific statement of 
work provided for each site, access roadway 
improvements are excluded.  

For sites where Motorola 
determined special equipment 
was needed for delivery, 
Motorola has included costs as 
noted in the site specific 
Statement of Work. 

Assumption accepted with comment.  Motorola has specified 
in its submitted site-specific Statements of Work which sites 
will require special equipment and those costs for those sites 
have already been included in the IS-1 Fixed Price.  Motorola 
commits to being creative and flexible in how it approaches 
and implements site improvements. 
Motorola agrees that the costs for any additional services will 
be handled as an Allowance and will be defined in a Task 
Order, as specified in SOW Section 5.  All Allowance 
expenditures must be pre-approved by the Commonwealth.   

16 REQ 2 Civil Construction 
and Site Upgrades 

There will be sufficient room at the sites to 
allow for laydown and staging of materials 
and equipment.  This includes crane set up for 
off-loading and setting of new site 
components.  Improvements required to 
create staging/crane set-up areas are 
excluded. 

There are a limited number of 
sites where this could be needed.  
Motorola has included time and 
effort as identified in the site 
specific Statements of Work 
where appropriate. 

Assumption accepted with comment.  Motorola has specified 
in its submitted site-specific Statements of Work which sites 
will require specialized layouts and staging and those costs for 
those sites have already been included in the IS-1 Fixed Price.  
Motorola commits to being creative and flexible in how it 
approaches and implements site improvements.  
 
Motorola agrees that the costs for any additional services will 
be handled as an Allowance and will be defined in a Task 
Order, as specified in SOW Section 5.  All Allowance 
expenditures must be pre-approved by the Commonwealth.   

17 REQ 2 Civil Construction 
and Site Upgrades 

Where excavation activities are required to 
complete the scope of work proposed (i.e. 
construction of foundations) Motorola 
Solutions has included conducting third party 
locates and mark-outs in an attempt to 
located existing underground utilities.  In 
developing our proposal, it has been assumed 
that there are no existing utilities present and 
as such the relocation or removal of existing 
utilities has been excluded from our proposal. 
Should existing utilities be located that will 
interfere with the proposed site development 
scope of work, Motorola Solutions will work 
with the Commonwealth on developing a plan 
for how best to address the utilities including 
providing an estimate of the additional costs 
should relocation or removal be required.  

Motorola used this assumption as 
a baseline for the costs in our 
proposal.  

Assumption accepted with comment.  Motorola agrees that 
the costs for any additional services will be handled as an 
Allowance and will be defined in a Task Order, as specified in 
SOW Section 5.  All Allowance expenditures must be pre-
approved by the Commonwealth.   
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18 REQ 2 Civil Construction 
and Site Upgrades 

Extensive hand digging is not required at 
existing or new collocation sites where 
excavation activities are required for the 
scope of work proposed 

Motorola used this assumption as 
a baseline for the costs in our 
proposal.  

Assumption accepted with comments.  Additional Allowances 
have been added to the project budget that account for sites 
that may require extensive hand digging.  

19 REQ 2 Civil Construction 
and Site Upgrades 

Structural analyses for towers or other 
structures that Motorola is not performing 
will relinquish Motorola from any 
responsibility for the analysis report contents 
and/or recommendation therein. 

Structural analysis is a post 
contract effort as it requires cost 
for each tower.  Once the 
contract is signed Motorola 
would immediately conduct 
structural analysis of each tower.  
Once the report comes back we 
would then ask the tower 
company for a remediation plan 
with a scope of work and pricing 
attached.  For leased sites, the 
lease agreement must first be 
executed before the structural 
analysis can be completed. 

Assumption accepted with comments.  For towers owned by 
the Commonwealth or other State Agencies or where the 
towers are not owned by a third party tower owner, Motorola 
will proceed with structural analysis in accordance with the 
project/implementation schedule upon receipt of the existing 
tower / tower foundation as-built documentation needed to 
conduct the structural analysis (or in the acknowledged 
absence of said documentation).  For third party owned towers 
(leased sites), Motorola has included pricing to cover the cost 
of the tower owner conducting the structural analysis which is 
subject to a formal lease being executed. 
 
 
Tower structural analysis is included as an IS-1 fixed price.  
Tower structural remediation is included as an Allowance in 
the IS-1 budget.  The remedial design is first required in order 
to determine the remediation required.   
 
 
The Commonwealth reserves the right to cancel a lease after 
completion of a structure analysis, should the study suggest 
the tower is not fit for Commonwealth purposes or the costs of 
mitigation are excessive.  The Commonwealth, with the 
assistance of Motorola, will confirm with each tower owner 
that this right will be honored and language for such will be 
included in any resulting agreement.  These efforts to confirm 
acknowledgement that the Commonwealth may cancel a lease 
based on tower structural analysis is considered a Motorola 
pre-requisite activity for site selection. 

20 REQ 2 Civil Construction 
and Site Upgrades 

Where limited NEPA reviews have been 
proposed at existing tower or other existing 
antenna mounting structure a formal NEPA 
review has been completed for the site and a 
copy of this review/report will be available.  

For sites where NEPA studies 
have already been performed, 
Motorola requests the 
Commonwealth (or site owner) 
provide that documentation. 

Assumption accepted with comments.  Both Parties will work 
to identify whether or not a formal NEPA review has been 
completed for each site.  Where available, NEPA reports will be 
provided to both Parties. 

21 REQ 2 Civil Construction 
and Site Upgrades 

Structural and foundation as-built drawings of 
the proposed antenna support structures (i.e. 
towers, roof-tops, monopoles, etc.) will be 
made available to preclude the need for 
ultrasonic testing, dispersive wave testing 
geotechnical borings or exploratory 
excavation.  

Once the contract is signed 
Motorola would immediately 
conduct structural analysis of 
each tower.  However, this study 
requires structural and 
foundation as-built drawings. 

Assumption accepted with comments.  Any available as-built 
drawings will be provided to Motorola for planned sites.  The 
IS-1 Allowances includes a budget line for foundation analysis 
and remediation.  
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22 REQ 2 Civil Construction 
and Site Upgrades 

Existing site equipment electrical and heat 
loading will be made available. 

Motorola has calculated the 
electrical and heat loads for the 
proposed system.   This 
assumption pertains to any other 
existing (non-Motorola) 
equipment and utility equipment 
present at the site. 

Assumption accepted with comments.  Motorola affirms that it 
has accounted for sufficient electrical and heat loads for sites 
and equipment that it currently has maintenance 
responsibilities.  Motorola's assumptions for costing and 
implementation are included in the pricing document and 
scope of implementation services. The following documents 
have the details that were used to create an assumption list:  
The order of precedence will be CoMIRS Site Development 
Tracker IS, cost sheets and Individual Site Development SOWS.  
CoMIRS Site Development Tracker and the individual Site 
Development SOWs will be updated throughout the 
implementation. 

23 REQ 2 Civil Construction 
and Site Upgrades 

Tower and foundation sizing is based on the 
tower loading requirements as a result of the 
RF Antenna System design and the 
Microwave Antenna System design (i.e. - dish 
sizes and locations obtained from paper path 
studies). If after physical path studies, the 
dish sizes and locations change, then 
Motorola will then review the impact to 
tower structure and foundations and revise 
applicable costs. 

  Assumption accepted with comments.  An Allowance for tower 
foundation improvements has been included in the IS-1 
Allowances.  

24 REQ 2 Civil Construction 
and Site Upgrades 

For new towers greater than 200 feet in 
overall height, FAA obstruction lighting has 
been included. Painting or dual lighting of any 
new towers has not been included. 

Dual Lighting for the new towers 
are included.  Painting the new 
towers are not required as the 
spec called for zinc coating. 

Assumption accepted with comments.  Motorola is required to 
meet all FAA and related requirements and guidelines for 
tower construction.  Should painting of a tower be required in 
addition to any lighting proposed, these services will be 
treated as a change of scope.  

25 REQ 2 Civil Construction 
and Site Upgrades 

The new tower location will pass the FAA 
hazard study, zoning, FCC and environmental 
permitting. 

  Assumption accepted with comments.  Motorola has 
committed to work with the Commonwealth during site 
selection, permitting, acquisition, and implementation to make 
sure all sites meet FAA, FCC, Commonwealth, zoning, and 
environmental permitting requirements.  Should a site fail to 
meet a critical precondition for site buildout, Motorola will 
attempt to identify the issue as early in the project as possible 
and in accordance with the formal implementation schedule  
and will work with the Commonwealth for site relocation or 
remediation and may result in a change of scope adjustment.  
Should any changes to design be required, Motorola will be 
responsible for drafting the proposed design changes for 
Commonwealth review and approval. 
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26 REQ 2 Civil Construction 
and Site Upgrades 

Pending a formal geotechnical survey, the 
assumed Soils are; Clay soil per TIA-222-G 
Annex F. - reference the preliminary tower 
foundation designs included with our 
response.   

Motorola used this assumption as 
a baseline for the costs in our 
proposal.  

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation, including costs associated with different types 
of soil or objects in the soil.  Those costs are accounted for in 
the Allowance estimates.  

27 REQ 2 Civil Construction 
and Site Upgrades 

Dry hole (no ground water will be 
encountered). No dewatering will be required 
for tower foundation. 

Applies to the two (2) new tower 
locations.   

Assumption accepted with comments.  Motorola will be 
conducting geotechnical surveys in accordance with the 
approved implementation schedule to determine  whether this 
assumption holds true and will work with the Commonwealth 
to address or mitigate as needed. 

28 REQ 2 Civil Construction 
and Site Upgrades 

No Shoring, Pilings, Permanent Casing, or 
removal of hazardous material will be 
required for new tower foundation. 

Motorola used this assumption as 
a baseline for the costs in our 
proposal.  

Assumption accepted with comments.   Motorola has not 
provided an estimate/allowance for the testing, handling, or 
disposal/remediation of hazardous materials.  Addressing 
hazardous materials is excluded from Motorola’s proposal and 
will be handled via either the Allowance or Change Order 
processes.  

29 REQ 2 Civil Construction 
and Site Upgrades 

For new foundations, soils excavated can be 
reused as back-fill and will not require 
conditioning before they can be used.   Any 
remaining soils can be spread out on site to 
eliminate the need to haul off of site.  

Motorola used this assumption as 
a baseline for the costs in our 
proposal.  

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation.  Those costs are accounted for in Allowances. 

30 REQ 2 Civil Construction 
and Site Upgrades 

Fall zone considerations have not been 
factored into the design of the tower pending 
formal permit/zoning submittals.  

 
Assumption accepted with comments.  Motorola will identify 
early in the project any fall zone considerations and present to 
the Commonwealth any recommended changes based on 
those identified needs. 

31 REQ 2 Civil Construction 
and Site Upgrades 

Foundations for shelter, generator, and fuel 
tank are based on “normal soil” conditions as 
defined by TIA/EIA 222-F. Footings deeper 
than 30 inches, raised piers, rock coring, 
dewatering, or hazardous material removal 
have not been included. 

Motorola used this assumption as 
a baseline for the costs in our 
proposal.  

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs (with the exception of Hazardous 
Materials) that may occur during site implementation.  Those 
costs are accounted for in Allowances.   

32 REQ 2 Civil Construction 
and Site Upgrades 

Removal of rock other than utilizing a 
standard excavator has not been included.   

Motorola used this assumption as 
a baseline for the costs in our 
proposal.  

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation.  Those costs are accounted for in Allowances. 

33 REQ 2 Civil Construction 
and Site Upgrades 

Where we are proposing to replace indoor 
generators, it has been assumed that 
modifications to, or the addition of doors or 
intake/exhaust vents will not be required in 
order to support the replacement of the 
generators.  

Indoor generators will be 
swapped with new generators 
and addition of door / additional 
intake/exhaust vents were not 
costed.  Motorola used this 
assumption as a baseline for 
costs in our proposal. 

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation.  Those costs are accounted for in Allowances. 
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34 REQ 2 Civil Construction 
and Site Upgrades 

Antennas and antenna cabling, UPS, Batteries, 
and Generators are to be transported and 
delivered to a location identified by the 
Commonwealth located within 50 miles of the 
site.  

Motorola used 50 mile distance 
as a baseline to calculate 
transportation costs 

Assumption accepted with comments.  The Parties will identify 
mutually acceptable delivery locations prior to site 
development activities.   

35 REQ 2 Civil Construction 
and Site Upgrades 

Fuel Tanks – Where the fuel tank is used for 
the storage of propane it has been assumed 
that the local propane supplier under contract 
with the Commonwealth will be transferring 
remaining fuel to new tanks and providing for 
the removal of the existing tank. Where the 
fuel tank is used for the storage of diesel fuel, 
the existing diesel fuel will be transferred 
from the old tank to the new tanks.   The 
existing/empty tanks to be transported and 
delivered to a location identified by the 
Commonwealth located within 50 miles of the 
site.  

Motorola used 50 mile distance 
as a baseline to calculate 
transportation costs 

Assumption accepted with comments.  The Parties will identify 
mutually acceptable delivery locations prior to site 
development activities.  Motorola is responsible for the 
disposal of all replaced fuel tank equipment.  

36 REQ 2 Civil Construction 
and Site Upgrades 

HVAC Units - Existing units removed are to be 
drained of refrigerant that will be handled 
and disposed of in accordance with applicable 
environmental regulations. Certificates 
certifying disposal of the refrigerant will be 
provided to the Commonwealth. Once free of 
refrigerant the HVAC units removed will be 
transported and delivered to a location 
identified by the Commonwealth located 
within 50 miles of the site. 

Motorola used 50 mile distance 
as a baseline to calculate 
transportation costs 

Assumption accepted with comments.  The Parties will identify 
mutually acceptable delivery locations prior to site 
development activities.  Motorola is responsible for the 
disposal of all replaced HVAC equipment.  

37 REQ 2 Civil Construction 
and Site Upgrades 

Existing electrical service to these 
rooms/shelters has sufficient capacity to 
support the loading of the new equipment 
proposed pending a formal evaluation. 

Motorola takes the electrical 
service from the meter to the 
shelter.  Motorola can provide 
our electrical requirements to 
ensure the Commonwealth's 
commercial power at the meter is 
sufficient. 

Assumption accepted with comments.  Changes to site needs 
will be evaluated early in the project and addressed during CDR 
Motorola's assumptions for costing and implementation are 
included in the pricing document and scope of implementation 
services. The following documents have the details that were 
used to create an assumption list:  The order of precedence 
will be CoMIRS Site Development Tracker IS, cost sheets and 
Individual Site Development SOWS.  CoMIRS Site Development 
Tracker and the individual Site Development SOWs will be 
updated throughout the implementation. 
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38 REQ 2 Civil Construction 
and Site Upgrades 

Existing generators (labeled as not candidates 
for replacement) have sufficient capacity to 
handle the electric load of the new 
equipment proposed to be installed by MSI. 

Motorola’s proposal scope was 
based on the detail provided in 
the Implementation Work Plan.  
Motorola and the 
Commonwealth will validate that 
information as part of this 
process. 

Assumption accepted with comments.  Changes to site needs 
will be evaluated early in the project and addressed during 
CDR.  Motorola's assumptions for costing and implementation 
are included in the pricing document and scope of 
implementation services. The following documents have the 
details that were used to create an assumption list:  The order 
of precedence will be CoMIRS Site Development Tracker IS, 
cost sheets and Individual Site Development SOWS.  CoMIRS 
Site Development Tracker and the individual Site Development 
SOWs will be updated throughout the implementation. 

39 REQ 2 Civil Construction 
and Site Upgrades 

Existing HVAC systems (labeled as not 
candidates for replacement) have sufficient 
capacity to support the heat loading of the 
new equipment proposed by MSI.  For these 
HVAC systems, it has been assumed that the 
existing openings on the existing building are 
sufficient and no additional remedial work or 
modifications to these openings are required. 

Per question 136 the 
Commonwealth indicated what 
HVACs need replacing. 

Assumption accepted with comments.  Changes to site needs 
will be evaluated early in the project and addressed during 
CDR.  Motorola's assumptions for costing and implementation 
are included in the pricing document and scope of 
implementation services. The following documents have the 
details that were used to create an assumption list:  The order 
of precedence will be CoMIRS Site Development Tracker IS, 
cost sheets and Individual Site Development SOWS.  CoMIRS 
Site Development Tracker and the individuals Site 
Development SOWS will be updated throughout the 
implementation. 
 
Motorola agrees that the costs for any additional services will 
be handled as an Allowance and will be defined in a Task 
Order, as specified in SOW Section 5.  All Allowance 
expenditures must be pre-approved by the Commonwealth.   

40 REQ 2 Civil Construction 
and Site Upgrades 

Alarming at existing sites will be limited to 
new component installations and will have to 
be discussed and agreed to on a site-by-site 
basis. 

Motorola used this as our 
baseline for the proposal.  We 
can work with the 
Commonwealth to determine if 
any incremental alarms need to 
be planned for. 

Assumption accepted with comments.  Motorola will meet the 
alarming requirements of the RFR, as specified in its proposal 
and as amended during contract discussions, and will work 
with the Commonwealth to determine if any incremental 
alarms are needed.   

41 REQ 2 Civil Construction 
and Site Upgrades 

There is existing cable management 
infrastructure/equipment that can be used 
for routing of all cabling proposed to be 
installed.  This includes interior/exterior cable 
tray, cable ports, chaseways, conduits, ice 
bridge and tower cable tower ladder. 

Motorola used this assumption as 
a baseline for the costs in our 
proposal.  For sites where these 
items may be already included in 
our proposal, it is identified in 
our site specific Statement of 
Work. 

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation.  Those costs are accounted for in Allowances.  
Motorola's assumptions for costing and implementation are 
included in the pricing document and scope of implementation 
services. The following documents have the details that were 
used to create an assumption list:  The order of precedence 
will be CoMIRS Site Development Tracker IS, cost sheets and 
Individual Site Development SOWS.  CoMIRS Site Development 
Tracker and the individuals Site Development SOWS will be 
updated throughout the implementation. 
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42 REQ 2 Civil Construction 
and Site Upgrades 

The existing room/shelter floors have 
sufficient structural capacity to support the 
weight loading of the new equipment 
proposed by Motorola. Structural 
improvements to floors or to any structures 
are excluded. Motorola Solutions has 
included steel plating where heavy battery 
racks have been proposed to be installed in 
existing shelters.  

Motorola has included steal 
plating for specific sites as 
identified in the Site SOWs.  For 
sites where steel plating was not 
included, Motorola has provided 
an allowance to distribute weight 
as previously discussed. 

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation.  Those costs are accounted for in Allowances.  
Motorola's assumptions for costing and implementation are 
included in the pricing document and scope of implementation 
services. The following documents have the details that were 
used to create an assumption list:  The order of precedence 
will be CoMIRS Site Development Tracker IS, cost sheets and 
Individual Site Development SOWS.  CoMIRS Site Development 
Tracker and the individual Site Development SOWs will be 
updated throughout the implementation. 

43 REQ 2 Civil Construction 
and Site Upgrades 

The proposed/existing antenna support 
structures (i.e. towers, roof-tops, monopoles, 
etc.) are structurally capable of supporting 
the new antenna, cables, and ancillary 
equipment proposed and will not need to be 
removed or rebuilt at the existing site. The 
towers or supporting structures meet all 
applicable EIA/TIA-222 structural, foundation, 
ice, wind, and twist and sway requirements.  

Structural analysis is a post 
contract effort as it requires cost 
for each tower.  Once the 
contract is signed Motorola 
would immediately conduct 
structural analysis of each tower.  
Motorola used this assumption as 
a baseline for the costs in our 
proposal. 

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation.  Those costs are accounted for in Allowances.  
Motorola's assumptions for costing and implementation are 
included in the pricing document and scope of implementation 
services. The following documents have the details that were 
used to create an assumption list:  The order of precedence 
will be CoMIRS Site Development Tracker IS, cost sheets and 
Individual Site Development SOWS.  CoMIRS Site Development 
Tracker and the individual Site Development SOWs will be 
updated throughout the implementation. 

44 REQ 2 Civil Construction 
and Site Upgrades 

Lead paint abatement and testing of existing 
painted towers or water tanks is excluded 
from Motorola’s proposal.  

This is a cost item that requires 
someone from the State to test 
for lead paint.  This is done after 
contract award. 

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation.  Those costs are accounted for in Allowances.  
Motorola's assumptions for costing and implementation are 
included in the pricing document and scope of implementation 
services. The following documents have the details that were 
used to create an assumption list:  The order of precedence 
will be CoMIRS Site Development Tracker IS, cost sheets and 
Individual Site Development SOWs.  CoMIRS Site Development 
Tracker and the individual Site Development SOWs will be 
updated throughout the implementation. 

45 OMITTED Omitted by Bidder    

46 REQ 2 Civil Construction 
and Site Upgrades 

This proposal does not include any tower site 
owner inspection fees or other fees that 
could be imposed by the tower site owner for 
their project management and/or inspection 
requirements.  

Private site owners typically 
include the fees into their leasing 
documents.   

Assumption accepted with comments.  If requested, Motorola 
will work with the Commonwealth to coordinate direct billing 
of these fees to the Commonwealth.   
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47 REQ 2 Civil Construction 
and Site Upgrades 

The existing ground systems at these sites are 
compliant with Motorola R56 Guidelines and 
Standards and are capable of providing an 
earth/ground resistance of 5 ohms or less.  
Unless noted otherwise in the site 
development statement of work provided for 
each site, enhancements or upgrades to 
existing ground systems are excluded pending 
formal testing to evaluate these systems in 
order to identify any existing deficiencies 

Upgrades/repairs to the ground 
system can’t be costed until they 
are physically inspected. Until we 
begin testing we are unable to 
properly determine what is 
needed.  Motorola will provide 
additional information regarding 
scope for upgrades to ground 
systems. 

Assumption accepted with comments.  The Commonwealth 
worked with Motorola during contract negotiations to identify 
potential additional costs that may occur during site 
implementation.  Those costs are accounted for in Allowances.  
Motorola's assumptions for costing and implementation are 
included in the pricing document and scope of implementation 
services. The following documents have the details that were 
used to create an assumption list:  The order of precedence 
will be CoMIRS Site Development Tracker IS, cost sheets and 
Individual Site Development SOWS.  CoMIRS Site Development 
Tracker and the individual Site Development SOWs will be 
updated throughout the implementation. 

48 REQ1-2 Intermodulation 
Analysis (IM)  

Motorola's Intermodulation (IM) Analysis will 
be based on a computer model, and identify 
any IM hits based on that analysis. Motorola 
Solutions will make recommendations to the 
Commonwealth to alleviate IM problems 
discovered through this process. The study 
will be conducted considering only FCC 
license information posted at the site and any 
additional information provided by the 
Commonwealth.  Motorola will help the 
Commonwealth identifying the interference 
due to external factors but will not be 
responsible for mitigating it.  

 
Assumption accepted with comments.  Motorola will make all 
reasonable efforts to identify FCC license information at each 
site before conducting its IM Analysis.  Motorola will work with 
the Commonwealth to properly interpret and analyze IM study 
findings. 

49 REQ1-2 Intermodulation 
Analysis (IM)  

During the deployment and warranty phase if 
the proposed system experiences 
interference of any kind due to the Motorola 
Solutions supplied equipment, Motorola 
Solutions will resolve the issue without 
degrading system coverage or performance. 
This will be limited to the frequencies posted 
at the site or made known to Motorola 
Solutions by the Commonwealth by the 
completion of CDR and under the assumption 
that all involved transmitters and receivers 
meet engineering best practices. 

Once the frequencies are 
licensed, Motorola will assist the 
Commonwealth to provide an 
Intermodulation analysis and to 
make the appropriate 
recommendations for filtering 
and / or antenna isolation as 
required.  

Assumptions accepted with comments.  Motorola will assist 
the Commonwealth to provide an Intermodulation analysis 
and to make the appropriate recommendations for filtering 
and / or antenna isolation, as required.  

50 REQ1-2 General Motorola is not responsible for issues outside 
of its immediate control. Such issues include, 
but are not restricted to, co-channel 
interference due to errors in frequency 
coordination by APCO or any other unlisted 
frequencies, or the improper design, 
installation, or operation of systems installed 
or operated by others. 

If any external interference issues 
occur, Motorola will help identify 
and make the proper 
recommendations necessary to 
alleviate any issues to the 
statewide system. 

Assumptions accepted with comments.  Motorola will assist 
the Commonwealth to provide an Intermodulation analysis 
and to make the appropriate recommendations for filtering 
and / or antenna isolation, as required.  Any request for 
additional testing, including Spectrum Fingerprinting, will be 
handled as either an Allowance or a Change Order.   
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51 REQ1-2 General If, for any reason, any of the proposed sites or 
proposed antenna mounting heights cannot 
be utilized due to reasons beyond Motorola 
Solutions’ control, the costs associated with 
site changes or delays including, but not 
limited to, re-engineering, frequency re-
licensing, site zoning, site permitting, 
schedule delays, site abnormalities, or re-
mobilization will be negotiated by the 
Commonwealth and Motorola Solutions and 
documented through the change order 
process. 

The coverage predictions have 
assumed the availability of 
antenna heights associated with 
the proposed design; should any 
of these heights change during 
the installation phase, Motorola 
will work with the 
Commonwealth to determine an 
alternative plan. 

Assumptions accepted with comments.  Should any antenna 
heights associated with the proposed design change during 
installation, Motorola will work with the Commonwealth to 
determine alternate plans and impacts on coverage. 

52 REQ3-4 Microwave Design Motorola has performed preliminary path 
calculations and computer path studies using 
software tools and environmental databases. 
These path studies are limited by being only a 
mathematical prediction based upon specific 
assumptions and cannot account for every 
environmental anomaly that may affect 
microwave path performance, such as 
unexpected tree growth and unaccounted 
terrain formations. To ensure the reliability of 
these proposed microwave links, a field path 
survey will be performed. The microwave 
design is not finalized until these field path 
surveys are completed. Should the actual field 
path survey reveal an obstruction to a 
proposed clear path for the microwave signal, 
Motorola will provide documentation 
detailing the obstructions and work with the 
Commonwealth on a design modification. 
Motorola and the Commonwealth will 
negotiate scope changes associated with 
addressing obstructions to a clear path. This 
includes (but is not limited to) additional 
microwave equipment, longer cable runs, 
tower modifications, additional microwave 
links, and tree/foliage removal. 

Microwave path analysis and 
frequency coordination efforts 
are finalized after contract with 
the physical path surveys and 
prior to the actual microwave 
being ordered. 

Assumption accepted with comments.  Motorola affirms that it 
has made best efforts to properly perform preliminary path 
calculations and computer path studies.  Changes to proposed 
microwave paths based on field path studies will be addressed 
as part of CDR and may result in a change of scope. 

53 Section 7 of 
SOW 
Appendix A 

Software Escrow Motorola has not included the cost of the 
escrow as that will require an escrow agent, 
escrow company and bank.  Should the 
Commonwealth decide to escrow the 
software, Motorola will work with 
Commonwealth to identify an escrow bank, 
an escrow agent, and an escrow company 
(such as Iron Mountain). 

 
The Commonwealth has removed the software escrow 
requirement from this procurement. 



Attachment G 
 
SOFTWARE SUPPORT POLICY  
This document defines specific support availability and timelines for Motorola Solutions  ASTRO® 25 and Dimetra systems.  
Support Periods:  The standard support period begins when a system software release is first made available to the market.  From 
that date, the standard support period for the software release  is  four years,  referred to as Year 1 to Year 4 or Y1 to Y4. The 
extended support period is from year 5 to year 7 or Y5 to Y7. Depending on the support option, the End of Support (EoS) period is 
from either year 5 or year 8 and into the future. These support periods are not affected by the purchase date, shipment date or 
acceptance date of a system for a given software release.  
1) Standard support period: Motorola Solutions will support the given software release in the following manner:  

● Support Service Availability  
○ Period:  Y1 through Y4 from initial market availability of the software release ○ All Support Services available  

● Software Defect Repair / Patching ○ Period:  Y1 through Y2  
○ Qualified Severity 1 and Severity 2 incidents that result in product defect fixes will be made available to the 

customer. Some defects may require an upgrade to a more current release to resolve. ○ Period:  Y3 through Y4  
○ Qualified Severity 1 incidents that result in product defect fixes will be made available to the customer. Some 

defects may require an upgrade to a more current release to resolve.  
● Security Services  

○ Period: Y1 through Y4  
○ All Security Services available (Security Monitoring and Security Update Service)  

● System Expansion  
 ○ Period:  Y1 through Y4  

○ Full system expansion available including subscribers, sites, consoles, base stations and radio system Customer 
Enterprise Network (CEN) additions.  

  
2) Extended Support Period:  Applies to software releases that have reached the end of Standard Support.  Motorola Solutions 

continues to provide support on such products as specified below.  Extended Support includes:  

● Support Service Availability  
○ Period:  Y5 through Y7  

 ○ All Support Services available through pricing of these services will be escalated.  
● Software Defect Repair / Patching  

○ Period:   Y5 through Y7  
 ○ Defect Repair: Not available   

● Security Services  
○ Period: Y5 through Y7  

 ○ Security Services - Not available  

● System Expansion  
○ Period: Y5 through Y7  

 ○ Infrastructure expansions are not available. System Expansion is limited to subscribers only.  Some features on  

the subscribers may not function due to Infrastructure expansions no longer being available.  
  
3) End of Support Period:  Applies to software releases that have reached the end of Extended Support.  Support for older 

software  versions will no longer be available.  End of Support includes:  

● Support Service Availability and Pricing  



○ Period:  Y8 and later  
 ○ Support Services - Not Available  

● Software Patching  
○ Period:  Y5 and later  

 ○ Defect Repair - Not Available   

 ○ Security Services - Not Available  

● System Expansion  
○ Period:  Y5 and later  

○ Infrastructure expansions are not available. System Expansion is limited to subscribers only.  Some features on 

the subscribers may not function due to Infrastructure expansions no longer being available.  

Motorola Solutions, Inc  
Effective 11-21-2016  
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19.4 REQUEST FOR TAXPAYER IDENTIFICATION NUMBER 
The Request for Taxpayer Identification Number is included on the following page. 

  



Form    W-9
(Rev. October 2018)
Department of the Treasury  
Internal Revenue Service 

Request for Taxpayer 
Identification Number and Certification

▶ Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the  
requester. Do not 
send to the IRS.
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1  Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2  Business name/disregarded entity name, if different from above

3  Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the 
following seven boxes. 

Individual/sole proprietor or 
single-member LLC

 C Corporation S Corporation Partnership Trust/estate

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ▶ 

Note: Check the appropriate box in the line above for the tax classification of the single-member owner.  Do not check 
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is 
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that 
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

Other (see instructions) ▶ 

4  Exemptions (codes apply only to 
certain entities, not individuals; see 
instructions on page 3):

Exempt payee code (if any)

Exemption from FATCA reporting

 code (if any)

(Applies to accounts maintained outside the U.S.)

5  Address (number, street, and apt. or suite no.) See instructions.

6  City, state, and ZIP code

Requester’s name and address (optional)

7  List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)
Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid 
backup withholding. For individuals, this is generally your social security number (SSN). However, for a 
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other 
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a 
TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and 
Number To Give the Requester for guidelines on whose number to enter.

Social security number

– –

or
Employer identification number 

–

Part II Certification
Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue

Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am
no longer subject to backup withholding; and

3. I am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because 
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, 
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments 
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign 
Here

Signature of 
U.S. person ▶ Date ▶

General Instructions
Section references are to the Internal Revenue Code unless otherwise 
noted.

Future developments. For the latest information about developments 
related to Form W-9 and its instructions, such as legislation enacted 
after they were published, go to www.irs.gov/FormW9.

Purpose of Form
An individual or entity (Form W-9 requester) who is required to file an 
information return with the IRS must obtain your correct taxpayer 
identification number (TIN) which may be your social security number 
(SSN), individual taxpayer identification number (ITIN), adoption 
taxpayer identification number (ATIN), or employer identification number 
(EIN), to report on an information return the amount paid to you, or other 
amount reportable on an information return. Examples of information 
returns include, but are not limited to, the following.

• Form 1099-INT (interest earned or paid)

• Form 1099-DIV (dividends, including those from stocks or mutual
funds)

• Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

• Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

• Form 1099-S (proceeds from real estate transactions)

• Form 1099-K (merchant card and third party network transactions)

• Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

• Form 1099-C (canceled debt)

• Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN. 

If you do not return Form W-9 to the requester with a TIN, you might 
be subject to backup withholding. See What is backup withholding, 
later.

Cat. No. 10231X Form W-9 (Rev. 10-2018)

01/04/2021

500 W. Monroe Street

5

3 6

Chicago, IL 60661

1 1 1 5 8 0 0

D

Motorola Solutions Inc.

✔
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19.5 CONTRACTOR AUTHORIZED SIGNATORY LISTING 
The Contractor Authorized Signatory Listing is included on the following pages. 
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19.6 SUPPLIER DIVERSITY PROGRAM PLAN FORM 
The Supplier Diversity Program Plan Form is included on the following page. 

  



Revised: August 28, 2019 

Supplier Diversity Program (SDP) Plan Commitment 
SDP Plan Form #1 

Contract/RFR Document Number: Click here to enter text. 

Instructions: Completing all parts of this form is mandatory. Please read all sections of the Bid related to the 
SDP. Complete one form and submit with your Quote. 

Important: Prime bidders that are certified as an M/WBE, M/WNPO, VBE, SDVOBE, DOBE and LGBTBE must 
also submit an SDP Plan Form and may not list themselves or their affiliates as SDP Partners. 

Supplier Diversity Program (SDP) Resources: 
• Lists of M/WBEs, M/WNPOs, VBEs, SDVOBEs, DOBEs and LGBTBEs certified or verified by the Supplier

Diversity Office (SDO) are located at www.mass.gov/sdo.
• Resources to assist Prime Bidders in finding potential Certified Partners can be found at

www.mass.gov/sdp.

Part I  Bidder/Contractor Information (Required) 
Business Name: 
Motorola Solutions, Inc. 

Contact Name: 
Jim Dowling  Phone #: 513-292-0805 Email address:  

jdowling@motorolasolutions.com  
Part II  Annual Financial Commitment (Required) 

Provide a specific percentage of Bidder/Contractor sales derived from this contract to be spent with all 
certified SDP Partners on a Massachusetts fiscal year (July 1-June 30) basis. 

Annual SDP Percentage Committed in Bid 
Response 
for Life of Contract: 

5.5% 

http://www.mass.gov/sdo
http://www.mass.gov/sdp


MOTOROLA SOLUTIONS AFFIRMATIVE ACTION POLICY 
 
Motorola Solutions, Inc. has implemented the following policies and procedures as part of its 
longstanding commitment to compliance with all applicable equal opportunity and affirmative action 
requirements. The company expects its vendors, suppliers and contractors to abide by this policy as 
well.  
 
Motorola Solutions is firmly committed to maintaining a work environment that is free from any and all 
forms of unlawful discrimination and harassment. It is therefore the company’s policy to prohibit 
discrimination and harassment against any applicant, employee, vendor, contractor, customer, or client 
on the basis of race, color, religion, creed, sex, national origin, age, disability, veteran status, sexual 
orientation, gender identity or expression, genetic information, unemployment status, marital status, 
citizenship status, public assistance, pregnancy, or any other basis prohibited by law. It is also the 
company’s policy to prohibit any and all forms of retaliation against any individual who has complained 
of harassing or discriminatory conduct, or participated in a company or agency investigation into such 
complaints.  
 
Motorola Solutions is also a federal contractor subject to Executive Order 11246, Section 4212 of the 
Vietnam Era Veterans’ Readjustment Assistance Act of 1974, as amended (“Section 4212”) and Section 
503 of the Rehabilitation Act of 1973, as amended (“Section 503”). As such, Motorola Solutions is 
committed to taking positive steps to implement the employment-related aspects of the company’s 
equal employment opportunity policy. Accordingly, it is Motorola Solutions’ policy to take affirmative 
action to employ, advance in employment and otherwise treat qualified minorities, women, protected 
veterans, and individuals with disabilities without regard to their race, ethnicity, sex, veteran status, or 
physical or mental disability. Under this policy, Motorola Solutions also will provide reasonable 
accommodation to the known physical or mental limitations of an otherwise qualified employee or 
applicant for employment, unless the accommodation would impose undue hardship on the operation 
of the company’s business.  
 
The company’s affirmative action policy also prohibits employees and applicants from being subjected 
to harassment, intimidation, threats, coercion, or discrimination because they have engaged in or may 
engage in (1) filing a complaint; (2) assisting or participating in an investigation, compliance review, 
hearing, or any other activity related to the administration of Section 503, Section 4212, or any other 
Federal, state or local law requiring equal opportunity for disabled persons or covered veterans; (3) 
opposing any act or practice made unlawful by Section 503 or Section 4212 and their implementing 
regulations, or any other Federal, state or local law requiring equal opportunity for disabled persons or 
covered veterans; or (4) exercising any other right protected by Section 503 or Section 4212 or their 
implementing regulations. The non-confidential portions of the affirmative action program for 
individuals with disabilities and protected veterans shall be available for inspection upon request by any 
employee or applicant for employment upon request, during normal business hours (8:30 a.m. 4:30 p.m. 
Monday thru Friday). Individuals wanting to review this document, or who have EEO or AA questions, 
issues, and/or complaints should contact the Corporate Vice President, Human Resources. 
 
These policies apply whenever and wherever a company employee is performing a function of his or her 
job, including all Motorola Solutions locations, client worksites, and company-sponsored or client-
sponsored business and social functions. The company’s equal opportunity and affirmative action 
policies require that employment decisions be based only on valid job requirements, and extend to all 
terms, conditions, and privileges of employment including, but not limited to, recruitment, selection, 



compensation, benefits, training, promotion, and disciplinary actions. Complaints and investigations will 
be kept strictly confidential to the maximum extent possible. No one, regardless of position or length of 
service, is exempt from these policies. 
 
 
 
Version Effective Date:  June 22, 2018 
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EQUAL EMPLOYMENT OPPORTUNITY (EEO) AND SAFE, AND RESPECTFUL WORKPLACE POLICY  
 
Statement of Policy  
Motorola Solutions is committed to developing a diverse workforce with equal opportunities for all 
employees and applicants for employment, as well as providing a respectful and productive work 
environment. No person is to be discriminated against in employment or hiring decisions because of 
race, color, age, religion, creed, sex, national origin, sexual orientation, gender identity or expression, 
genetic information, disability, status as a disabled veteran or veteran of the Vietnam era, citizenship or 
marital status or any other legally protected characteristic or activity (i.e., opposition to prohibited 
discrimination, participation in a statutory complaint process, or reporting of suspected unlawful or 
unethical conduct, including suspected fraud or securities law violations).  
 
Scope  
All Motorola Solutions employees and employees of contractors based at or assigned to Motorola 
Solutions locations within the United States.  
 
Application  
This policy applies to all terms, conditions and privileges of employment and/or retention including, but 
not limited to, recruiting, hiring, training, placement, employee development, performance evaluation, 
promotion, demotion, transfer, compensation, benefits, layoff and recall, social and recreational 
programs, employee facilities, discipline, termination and retirement.  
 
Any form of discrimination or harassment, whether because of one's race, color, age, religion, creed, 
sex, national origin, sexual orientation, gender identity or expression (including any employee 
considering or undergoing gender transition), disability, citizenship or marital status, or any other legally 
protected characteristic or activity (e.g., opposition to prohibited discrimination, participation in a 
statutory complaint process, or reporting of suspected unlawful or unethical conduct, including 
suspected fraud or securities law violations) is prohibited. Motorola Solutions also prohibits all acts of 
violence, threats, or threatening actions by or toward any Motorola Solutions employee or at any 
Motorola Solutions facility. These prohibitions apply to both the workplace and to other work-related 
settings such as business trips and business-related social events.  
 
In addition to the prohibitions under this Policy, federal, state and local laws also prohibit discrimination, 
harassment, and retaliation.  Additional reporting methods and remedies may be available under those 
statutes. 
 
Violence and Threats of Violence  
All acts of violence, threats or threatening actions by or toward any Motorola Solutions employee or at 
any Motorola Solutions facility are totally unacceptable and will not be tolerated. Prohibited conduct 
includes any act of physical aggression and/or any statement, which could be perceived as intent to 
cause physical harm, sabotage or destruction of property. This prohibition includes menacing gestures, 
stalking, possessing or bringing weapons into Motorola Solutions facilities (excluding parking facilities 
where permitted by and in strict accordance with applicable state law), verbal and physical abuse or 
other aggressive, injurious and destructive actions against employees, contractors, visitors, guests, 
vendors, customers or other individuals by anyone on Motorola Solutions business or on Motorola 
Solutions property. In addition to Motorola Solutions disciplinary action as described below, commission 
of these acts may result in criminal prosecution by local, state or federal authorities.  



 
Reasonable Accommodations  
Motorola Solutions will make reasonable accommodations wherever necessary for all employees or 
applicants with disabilities, religious needs, or pregnancy, (as required and defined by applicable law), 
provided the individual is otherwise qualified to safely perform the duties and assignments connected 
with the job and provided such accommodation does not impose undue hardship on Motorola 
Solutions. If an employee or applicant requires an accommodation in order to apply for employment, 
perform his or her job, or otherwise enjoy the benefits and privileges of employment, he or she should 
consult with a representative of Human Resources or Occupational Health. 
 
Communication  
Federal and state government nondiscrimination posters, as well as this policy, are displayed 
prominently in conspicuous locations in all facilities.  
 
Notices, advertisements, forms, job descriptions and other specifications relating to employment shall 
not indicate any preference, limitation or discrimination based on race, color, age, religion, creed, sex, 
national origin, sexual orientation, gender identity or expression, genetic information, disability, status 
as a disabled veteran or veteran of the Vietnam era, citizenship or marital status, or any other legally 
protected characteristic or activity. All employment advertisements placed by Motorola Solutions will 
include the Equal Opportunity Employer -- Disabled and Vets tagline.  
 
Reporting a Complaint  
Any employee, applicant for employment or employee of a contractor assigned to work at Motorola 
Solutions who believes the words or actions of a supervisor, another employee or a non-employee 
constitute discrimination, harassment or a violation of the prohibition against violence or threats of 
violence, no matter how severe or pervasive, should report the situation as soon as possible. Such 
report or complaint should be made to the employee's supervisor, department management, Human 
Resources representative, the EthicsLine, the Office of Ethics, a representative of the Legal function, or 
alternatively to the respective federal or state agency charged with the investigation of equal 
employment opportunity complaints. (See also the "Forms" section of the Policy portal for state 
reporting complaint forms if you prefer to communicate your complaint using a form). 
 
While the intent of the Policy is to encourage the reporting of violations, individuals who knowingly 
make a false complaint will be subject to appropriate disciplinary action up to and including termination 
of employment or services. 
 
Investigation of a Complaint  
Complaints of discrimination are to be managed and investigated by Human Resources or the Legal 
function promptly and in as confidential a manner as possible. A timely conclusion of each complaint will 
be reached and communicated to the parties involved. Where applicable, Motorola Solutions will 
implement immediate and appropriate corrective action designed to stop the improper conduct and 
correct its effects.   
 
Protection Against Retaliation  
Motorola Solutions will not in any way retaliate against an individual who makes a good faith claim 
under this policy or provides information related to such claim or report, nor will Motorola Solutions 
permit any manager, officer, employee or contractor to do so. Retaliation is a serious violation of this 
policy and should be reported immediately.  



 
Sanctions  
Any employee who is found to have violated this policy will be subject to appropriate disciplinary action 
up to and including termination of employment or services pursuant to Motorola Solutions’ Progressive 
Discipline Policy. Motorola Solutions may end the assignment of an employee or a contractor assigned 
to work at Motorola Solutions who is found to have violated this policy.  
 
Responsibilities  
Maintaining a harassment free and respectful workplace is everyone’s responsibility. Any employee who 
experiences mistreatment or harassment is encouraged to report the behavior as provided in this policy. 
Similarly, employees who observe or are made aware of conduct that violates this policy should feel 
empowered to report the suspected behavior through available channels for prompt review and 
investigation, without fear of retaliation. 
 
Training  
In addition to Motorola Solutions’ Core Compliance Training, Managers may request or sponsor 
supplemental training and awareness education for their teams.  
 
Cross Reference  
● Code of Business Conduct  
● Open Door Policy  
● Progressive Discipline Policy  
● Motorola Solutions’ Information Protection Policy IP-01 (iProtect)  
● Alcoholic Beverages in the Workplace Policy  
 
Version Date: 10/1/2018 Original Effective Date: 01/01/2002  
This policy does not constitute an employment contract or implied promise of any kind. The terms of 
this policy may be modified or eliminated by the Company at any time with or without notice. For more 
detailed information, see Notice to Employees Regarding Motorola Solutions' U.S. Human Resource 
Policies 
 



 Commonwealthof Massachusetts  
 April 14, 2021 

Interoperable Radio System Modernization – System Architecture and Implementation Services  
  

 Motorola Solutions Required Forms  19-12 

19.7 CURRENT ENVIRONMENTALLY PREFERABLE 
PRODUCTS / PRACTICES FORM 
The Current Environmentally Preferable Products / Practices Form is included on the 
following pages. 

  



 

1 
Bidder Current Environmentally Preferable Products and Practices Form 

[NOTE TO RFR OR RFQ DEVELOPERS: The following form requires editing prior to including in an 
RFR or RFQ.  This form is to be used for evaluation purposes only.  Depending on the 

products/service bid, some of the entries below may not be applicable.  Bid developers should keep 
those entries that make sense for the product/service bid (e.g., packaging may not apply to some bids).  
In addition, bid developers may add entries that are applicable (e.g., if there is a specific certification 

for the industry or a particular environmental practice to add)]  
 

BIDDER CURRENT ENVIRONMENTALLY PREFERABLE PRODUCTS / PRACTICES FORM 
 
Bidder Company Name: ______Motorola Solutions Inc.__________ Date: _______4/6/21________ 
 
This form is a standard evaluation tool.  Questions 1- 6 apply to the operations of the Bidder (not the 
operations of a manufacturer or other company the bidder works with). Question 7 requests additional 
information about environmentally preferable product offerings.   

The primary purpose of this form is to encourage potential Bidders to communicate existing business practices 
that foster a sustainable approach to conducting their operations. This may include one that has a reduced 
impact on the environment or public health, such as, but not limited to, creating less waste by using less 
packaging; eliminating the use substances and/or materials that are considered toxic; or using alternative fuel 
vehicles in the delivery fleet for the purpose of reducing air pollution and greenhouse gas emissions.  

The Commonwealth considers such initiatives part of the “best value” of procurement.  Bidders have an 
opportunity to receive additional points in the evaluation phase of the RFR for the environmental initiatives 
they have identified.   However, bidders must substantiate all answers in the space provided below or in an 
attachment in order to receive any additional points.  If reference is made to an attached document, or a 
website, list the specific page and line to which information is referenced.  
 
1. Sustainability Program/Environmental Business Practices  

a) Does your firm have a corporate-wide sustainability policy? If yes, attach or provide a link to your 
sustainability policy AND summarize what your corporate sustainability policy directs your company to 
do:  Motorola has an Environment, Health, Safety and Quality Policy which requires us to reduce our 
environmental impact and track and measure our performance on goals around impact reduction.   
https://www.motorolasolutions.com/content/dam/msi/docs/about-
us/cr/management_system_policy_0920.pdf 
 

b) Indicate any other types of corporate sustainability policies AND attach policy in order to receive 
credit.   
☐Climate Action Plan 
☐Zero Waste Policy 

X ☐Toxics Reduction Strategy 
☐Green Fleet Policy  
☐Sustainable Procurement Policy or Environmentally Preferable Purchasing Policy  

X ☐Waste Prevention and/or recycling policy/program (describe and list types of materials you recycle)  
 

https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/management_system_policy_0920.pdf
https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/management_system_policy_0920.pdf
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Briefly describe and list sustainable procurement practices and achievements as a result of the policies 
checked above:  Motorola limits toxic substances in our products per the attached specifications: 
https://www.motorolasolutions.com/content/dam/msi/docs/about-
us/cr/1202897w18_rev_u_final.pdf  
Motorola has a robust product take back program and recycling process for Motorola branded 
products: https://www.motorolasolutions.com/en_us/about/company-overview/corporate-
responsibility/governance-and-policies/recycling.html   
 

c) Does your company publish an annual Sustainability Report listing accomplishments and future goals? 
If yes, please attach (or provide a link to) your latest Sustainability Report.  Please describe key 
elements and accomplishments (such as receiving sustainability awards).  Yes, Motorola publishes an 
annual Corporate Responsibility Report 
https://www.motorolasolutions.com/content/dam/msi/docs/about-
us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf  
In 2019, we reached our 2022 Greenhouse Gas reduction goal 3 years ahead of schedule.  
We publish the awards we receive on our website:  
 

d) Please list individual steps not indicated above that your firm has taken to improve the sustainability at 
your own operations:  

X☐  Uses at least 50% remanufactured toner cartridges in printers (attach total annual spend on 
remanufactured and Original Equipment Manufacturer cartridges) Motorola Solutions has a contract 
with a printing provider that requires provider to supply Motorola Solutions with toner. 
Motorola Solutions has no influence on toner cartridges procurement from said provider. 

X☐  Uses Green Cleaning products (certified by UL Ecologo, GreenSeal or SaferChoice) in all cleaning or 
janitorial services (attach copy of scope of work with cleaning services provider and types of green 
products used) Motorola Solutions contracts janitorial services through CBRE GWS or the 
property Landlord.  There is no contractual obligation for the subcontractors or landlord to use 
green cleaning products, however we do encourage environmentally friendly product use and 
require Material Data Sheets to be available for all products used on Motorola Solutions sites 

X☐  Purchase appliances and equipment (printers, copiers, microwaves, etc.), that are Energy Star or EPEAT 
certified models. (list certified products)  Motorola Solutions leases 234 printers throughout the 
USA that are all Energy Star rated. 

X☐  Incorporates green building design elements into all construction and renovation projects (list green 
design elements and provide documentation).  See attached “Sustainability Standards for MSI” 
document for the data. 

X☐  Owns or leases buildings certified to LEED or another green building standard? (describe)  500 West 
Monroe project was certified as LEED Gold - IL01 Tower Interiors renovation was certified as 
LEED Silver. 

X☐  Purchases or creates renewable electricity onsite (through solar or wind systems, for example)? Describe 
and indicate the % of energy that is derived from renewable sources: IL01 in Schaumburg, IL 
participated in ComEd's retro-commissioning Program and won the 2020 Project of the Year 
Award with a project generating 941,051 kWh of annual savings. 
Motorola purchases renewable energy at facilities in the United States (Illinois and Texas), 
Denmark, the United Kingdom and Germany. This renewable energy accounted for 14% of the 
total portfolio consumption in 2020. 

 
X☐  Has received a third party energy audit (usually through the utility) and implemented recommendations 

(attach audit recommendations and identify what has been completed). The retro-commissioning 
project mentioned above was the result of a third party audit. Below shows a list of the 
measures that were implemented as part of this project. The measures with savings values 
associated with them were implemented. See attached “RF data for Energy” document for 
data. 

https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/1202897w18_rev_u_final.pdf
https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/1202897w18_rev_u_final.pdf
https://www.motorolasolutions.com/en_us/about/company-overview/corporate-responsibility/governance-and-policies/recycling.html
https://www.motorolasolutions.com/en_us/about/company-overview/corporate-responsibility/governance-and-policies/recycling.html
https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf
https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf
http://www.epeat.net/
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X☐  Has received a third party waste audit and implemented recommendations (attach audit 
recommendations and identify what has been completed). Please refer to the CR report for a detailed 
explanation of waste  https://www.motorolasolutions.com/content/dam/msi/docs/about-
us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf   

X☐  Please list other sustainable initiatives (e.g., waste reduction programs, green building management 
programs, other energy efficiency programs, etc.) and provide any measurable data:   Please refer to page 18-
22 of our  CR Report for a detailed explanation of our engery, GHG, waste, and water reduction programs.  
https://www.motorolasolutions.com/content/dam/msi/docs/about-
us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf  

  
2. Packaging:  

Has your company implemented any of the following environmental packaging initiatives?  

X☐  All packaging contains post-consumer recycled materials. List post-consumer recycled content:   We do not 
have a specification regarding post-consumer recycled material in our outbound shipping packaging. 
However, our main packaging supplier, Stephen Gould Corporation, reports post-consumer recycled 
materials in the range of 25% to 75% for the boxes they supply us. 

X☐  Eliminates the use (or reduces the size) of disposable containers (e.g., uses reusable shipping containers). Please 
describe:  We have optimized our disposable packaging to the smallest possible footprint. We do not 
use reusable shipping containers to ship our products. 

X☐   Packaging materials do not contain chemicals or materials of concern such as PVC (vinyl), BPA, etc.). Please 
describe: Our packaging does not contain materials of concern such as PVC and BPA.  Please see 
attached Motorola Solutions spec 1202897W18 "Controlled and Reportable Materials Disclosure" 

3. Shipping/Transportation:  

Describe in detail how your company has implemented environmentally sound shipping and transportation 
practices.  
 
X☐ Your firm uses electric, hybrid-electric, bicycles or other alternative fuel vehicles to transport products to your 

retail stores or other locations. (Describe program) Motorola Solutions does not distribute to the retail 
store delivery address. Motorola does partner with companies like FedEx, DHL, and DB Schenker 
that are experimenting with these technologies. FedEx Freight has 20 test units.  

X☐  Your firm is a US EPA SmartWay Partner.  Attach partnership agreement.  Motorola does not participate in 
this program. 

X☐  Has an anti-idling policy. Attach policy.  Our Partner FedEx Freight has this policy when parked but does 
not share operating procedures. 

X☐  Diesel vehicles are equipped with emission control devices.  List device(s) here:  Our Partner FedEx Freight 
vehicles equipped, this is regulated and required. 

X☐  Uses biodiesel in your vehicles. List estimated amount used in the last year: Our partner FedEx is using 
biodiesel but does not publish statistics on consumption of biofuels versus traditional diesel. FedEx 
does publish that Co2 emission have been reduced by 40% since 2009 as part of their environmental 
‘green’ efforts. 

X☐  Use environmentally preferable products in its fleet program (e.g., retread tires, re-refined motor oil, low-VOC 
solvents, etc.).  List products here: Our Partner FedEx Freight does use recapped tires and environmental 
friendly products but does not publish the statistics. 

X☐  Encourages the use of public/green transit. Provide name and description of program(s): Motorola does offer 
discount programs for use of public travel in cities that have established public transport 
infrastructure – example Chicago Metra (train) discounts for MSI employees. 

X☐  Minimizes shipping energy and environmental impacts in other ways? Please describe: See published “FedEx 
Sustainability Infographic FY20 Q4” report – attached. 

 

https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf
https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf
https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf
https://www.motorolasolutions.com/content/dam/msi/docs/about-us/cr/motorola_solutions_2019_corporate_responsibility_report.pdf
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4. Training and Education  
Describe how your company trains staff and educates customers on the products or service that involves 
an environmentally preferable component.  N/A 
 

5. Certifications  

Bidders should familiarize themselves with the various certifications for products and processes that are 
available within the industry in which they operate, with particular attention to those concerning 
environmental issues. Has your company or any of its manufacturers and/or subcontractors obtained any of 
the following product / industry certifications?  In order to receive credit, please attach a copy certifications 
listed below:   

☐ Is a reporting member of the WasteWise Program (EPA and Massachusetts) (attach most recent reporting).  
X ☐Has adopted an environmental management system that is geared to continuous improvement (e.g., ISO 14000) 

(attach copy of summary EMS audit). Motorola is ISO14001 certified. Please reference the list of certified 
sites on our website: https://www.motorolasolutions.com/en_us/about/company-overview/corporate-
responsibility/governance-and-policies.html Motorola does not share our audit reports but the website 
contains information when the audits are performed. 
☐ Certified as a Massachusetts Sustainable Business Leader through the Sustainable Business Leader Program 

(attach certification). Click here to enter text. 
☐ Other industry environmental standards (where applicable), such as the CERES principles, LEED Certification, C2C 

Protocol, Responsible Care Codes of Practice or other similar standards (list standard) Click here to enter 
text. 

☐ Other. Please describe: Click here to enter text. 
 
6. Other Environmental Criteria  

Bidders may provide additional information about environmentally preferable practices that are not 
indicated and explained above (attach any appropriate documentation to substantiate claim)  
N/A 
 

7. Environmental Product Offering:  
Bidders providing environmentally preferable options in the price sheet should also provide additional 
information about those options here.  Please include a description of the product, how the product is 
environmentally preferable, how pricing compares to the conventional product counterpart, links to 
additional information, or if attaching product information, please reference names of files, and any 
additional information that would be helpful for reviewer: 
N/A 

http://www.recyclingworksma.com/wastewise/
https://www.motorolasolutions.com/en_us/about/company-overview/corporate-responsibility/governance-and-policies.html
https://www.motorolasolutions.com/en_us/about/company-overview/corporate-responsibility/governance-and-policies.html
http://sustainablebusinessleader.org/
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Standards supporting Sustainability Objectives 

2/16/2021 

• Dimmable LED lighting throughout 

• Building management system for HVAC and lighting controls 

• Occupancy sensors throughout entire facility. 

• Daylight responsive controls provided at all office areas 

• Cirrus- High performance sustainable ceiling systems, Greenguard gold certified, up to 73% 
recycled content. 

• Low flow plumbing fixtures throughout 

• Carpet with 43% recycled content, cradle to cradle certified. 

• Ceiling and walls paint- Low VOC paint 

• Interior finishing compounds for drywalls- Greenguard Gold certified with low VOC emitting 
material 

• Plastic laminate on millwork- Greenguard- low chemical emissions 

• Solid surfaces- Greenguard certification- low VOCs 

• Re-use existing furniture product when possible 

• Segregation and recycling of construction waste 
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Global Common Specification 

TITLE: Controlled and Reportable Materials Disclosure 

REVISION DATE: 22-JUN-2020 MEMO:   ISSUE: UD PAGE:  1  OF  22 
 

Motorola Solutions, Inc. General Business Use 

 

ISSUE ORIGINATOR DETAILS OF CHANGE DATE 

O P. Morgan Initial Release 09-Apr-96 

A J. Prichard Updated notes 17-Sep-96 

B R. Franz Added response sheet 7-Aug-98 

C W. Scheffrahn Updated supplier response sheet 21-Aug-98 

D J. Plyler 

Updated all sections to reflect changes in terminology and the list of 
materials.  Replaced list of Banned and Reportable Materials with the 
Eco-Design list of Controlled, Restricted and Reportable Substances.  
Revised reporting form. 

18-Apr-01 

E 

S. Scheifers 

R. Franz 

M. Loch 

Complete rewrite of all sections to simplify document for suppliers.  
Revised structure and appendices.  Also revised to be consistent with 
Eco-Design List and Eco-Design to be consistent with Eco-Design List 
and Eco-Design.  Added section to report on recycled content, new 
group reporting format, and web links to aid in supplier disclosure.  
Added law dept. recommended terminology. 

14-Jun-02 

F 

S. Scheifers 

B. Kierl 

G. Avila 

Controlled substances list updated with Proposition 65 settlement, azo 
dyes, specific glycol ethers, and new thresholds.  Legal clause was 
removed and inserted into vendor compliance certification 
specification.  An official electronic reporting form is incorporated by 
reference with this specification.  The document has been reformatted 
for better clarity. 

31-Mar-03 

G 
S. Scheifers 

G. Avila 

This minor revision adds a new Acceptance Criteria to Appendix C as 
Section 4 – End-Of-Life Vehicle Directive (ELV) and adds a part 
description field to Section 1 in the Supplier Disclosure Form in 
Appendix D. 

25-Sep-03 

H 

W18 Team 

M. Murdock 

 

This major revision: provides guidance for embedded batteries; 
consolidates definitions; introduces new definitions/processes such as 
Banned Substances, Compliance Connect and EEE; discontinues use 
of the Supplier Disclosure Form and requires homogeneous material 
reporting via Compliance Connect; removes legal references; 
streamlines reporting requirements and consolidates Banned, 
Controlled and Reportable Substance reporting thresholds in 
Appendix A; revised most acceptance criteria thresholds to align with 
regulatory requirements and referenced these requirements; updated 
Global Acceptance Criteria exemptions to include EU Directive 
98/101/EC requirements for batteries. 

21-Feb-05 

J 
PRSS 

Environmental 
COP 

This minor revision includes: simplification of scope; the addition/or 
minor modification of definitions for better clarity; introduction of the 
IPC1752-1 reporting form for use on an exception basis; addition of 
recommended print reference language; changes to the reporting of 
“Misc.”; minor changes to the Appendix A list; synchronization of 
exemptions to those in the EU RoHS and ELV Directives.  Inclusion of 
requirements for global battery and packaging regulations. 

03-Apr-06 
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Note: All acceptance criteria for this revision (“J”) are considered 
equal to or less stringent than the prior revision “H”. Parts qualified to 
revision “H” will meet this revision's requirements. 

K 
W18 Team 

J. Plyler 

This revision includes: revision of referenced documents; clarification 
of supplier responsibilities; addition of Perchlorates and Radioactive 

substances to the Reportable List;  transfer of “Arsenic and arsenic 
compounds”, “Brominated Flame Retardants”, and “PVC and vinyl 
chloride monomer” from Reportable to Controlled status; addition of 
Product Acceptance Criteria for ECOMOTO products (new Appendix 
C Section 1); and, updates to Appendix C Section 2, 3 and 4 criteria 
and exemptions.  The changes in this version will have the greatest 
impact on batteries, wood packaging, and parts used by the Mobile 
Devices business. 

06-Aug-07 

L 
W18 Team 

W. Janisch 

This revision includes: the addition of Section 5 to document unique 
compliance criteria for the Mobile Devices business (MDb).  MDb is no 
longer governed by Section 2.  Phthalates, PFAS, PFOS, and Nickel 
are moved from Reportable to Controlled status.  The Motorola 
1202897W19 has been added as a reference document. 

01-April-08 

M 
W18 Team 

Matt Norton 

Removed DecaBDE exemption language per EC ruling; Deleted 
Exemptions not applicable or observed for clarity and EDM processing 
including exemption 16 in Section 2 and 13 in Section 5 (unused).;  
Removed Section 3 US Requirements per Product Stewardship Team 
Direction; Removed Section 4 for Automotive (basically harmonized 
with RoHS in 2008 and limited use); Added Formaldehyde to 
reporting; Added specific substances, PAH/PCAH and Polychlorinated 
Naphthalenes as notes to specific categories; Revised Section 8 
document maintenance responsibility to EHS; Added Phthalates to 
Ecomoto Appendix C section 1; Eliminated Appendix C note on part 
qualification; Editorial revision to Section 6 regarding acceptance 
criteria revised to reflect current practices. Removed "in EEE" after 
Chromium and Lead in Appendix A reporting section. 

 

01-May-08 
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N 

W18 Team 

Theresa 
Jordan 

Appendix A changes: Added bans on Dimethyl Formamide or 
Fumerate, Phenol,2-(2H-benzotriazol-2-yl)-4,6-bis(1,1-dimethylethyl), 
and HFCs, PFCs and SF6; Added Short-chained chloroparaffins and 
latex as controlled; Changed tin/tin compounds, cobalt/cobalt 
compounds, antimony/antimony compounds, barium compounds, 
chromium(III)/chromium compounds, selenium/selenium compounds 
to controlled.  Added rubidium, chlorinated flame retardants as 
reportable. 

Section 2 Definitions: Added mandatory reporting of Inks in printed 
materials regardless of homogenous material. 

Modified section 3.1.3 to remove requirement to include the revision 
letter in prints and specs. 

Section 5.0 Added note on confidentiality of data. 

Section 5.1.4 Added requirements for MISC-IP reporting that exceeds 
10%, incl. link to form. 

7.0 References section -Changed all references to A3025 to new 
1213933T43 spec.  Removed reference to A3019. 

App C Section 1: changed limits on BFR’s and PVC to 900 ppm 

App C Section 2: added banned substances as noted in changes to 
App A; added 1000ppm acceptance limit for cobalt; added 1000ppm 
acceptance limit for short-chained chloroparaffins; added 100 ppm 
limit for tin compounds listed in App C; added requirement to footnote 
5 to include comment for Nickel content if Nickel will not come in direct 
or prolonged contact with the skin. 

App C Section 5: added banned substances as noted in changes to 
App A; changed PVC limit to 1000ppm from 100 ppm; added 
1000ppm acceptance limit for cobalt; added 1000ppm acceptance 
limit for short-chained chloroparaffins; added 100 ppm limit for tin 
compounds listed in App C; removed footnotes [5] and [6] because 
they were obsolete; added new footnote [5], modified footnote [6] 
(formerly [7] ) to include comment for Nickel content if Nickel will not 
come in direct or prolonged contact with the skin. Added 100ppm 
acceptance limits for antimony, barium, chromium III, latex, selenium 
in surface preparations.  

31-March-
2010 

P 

W18 Team 

Theresa 
Jordan 

Changed Scope from “Motorola, Inc.” to Motorola Solutions, Inc. 
Changed all references to “Motorola Solutions, Inc.” instead of 
“Motorola, Inc.” 

Added definition of “Article” in Section 2.0.  Added clarification in 
definition of “Homogeneous Material” to require reporting of additives 
in polymers. 

Added reference to IEC 62321:2008 in section 5.0. 

Appendix A: changes: changed latex/latex compounds, 
antimony/antimony compounds, barium/barium compounds, 
chromium(III)/chromium compounds, selenium/selenium compounds 
to Reportable from Controlled,  Added Rare Earth Metals and 

01-July-11 
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tungsten/tungsten compounds as reportable; changed reportable limit 
on cobalt/cobalt compounds to 10ppm; 

Appendix C Section 2: Changed acceptance threshold for 
cadmium/cadmium compounds to 99ppm from 100ppm per REACH; 
changed acceptance threshold for cobalt/cobalt substances at 
1000ppm to Cobalt Dichloride only at 100ppm; changed acceptance 
threshold for organic tin substances to 1000ppm.  Changed PVC to 
Controlled for all parts qualified after January 1, 2012.. 

Eliminated Appendix C Section 5 (acceptance criteria for Mobile 
Devices business).  Removed section 7.0 reference to 1202897W19 
specification for Mobile Devices. 

Appendix C exemptions: updated to reflect recent changes in ROHS 
exemptions 

 

R 

W18 Team 

Theresa 
Jordan 

Updates throughout to reflect implementation of “Intelligent 
Compliance Connect” form for material content data collection. 

Appendix A: added Nanomaterials as Reportable; added musk xylene 
and MDA as Controlled. 

Appendix C section 1: added REACH Substances which will be 
banned in 2015 as “Controlled” with an acceptance threshold of 
1000ppm 

Appendix C section 2: Added musk xylene and MDA as Controlled 
with an acceptance threshold of 1000ppm; removed exemptions for 
“Lead in dielectric ceramic in capacitors for a rated voltage of less 
than 125V AC or 250V DC” (ROHS 7c-III) and “Lead used in other 
than C-press compliant pin connector systems” (ROHS 11b) 

 

01-Nov-
2012 

T 

W18 Team 

Theresa 
Jordan 

Appendix A: added CI Pigment Red 104, CI Pigment yellow 34, 
Diarsenic Trioxide, Diarsenic Pentaoxide, Diisobutyl Phthalate (DIBP), 
Dibutyl Phthalate (DBP), Benzyl Butyl Phthalate (BBP), Bis(2-
ethylhexyl) Phthalate (DEHP), Lead Chromate, Perfluorooctanoic 
Acids as Controlled with Reporting Threshold of 100ppm.  Changed 
Formaldehyde from Reportable to Controlled.  Combined “Certain 
short and medium chained chlorinated paraffins” and “Short-chain 
chloroparaffins - chlorinated alkanes with 10–13 carbon atoms in the 
chain and a minimum of 48 percent chlorine by weight.”  Revised 
footnote [1] to include all substances.  Added footnote [1] to Ethylene 
Glycol Monomethyl Ether and its acetate and Ethylene Glycol 
Monoethyl Ether and its acetate. 

Appendix C section 1: added CFR’s as Controlled at 900ppm, 
changed “REACH SVHC’s to be banned in 2015” to “REACH SVHC’s” 

Appendix C Section 2: added CI Pigment Red 104, CI Pigment yellow 
34, Diarsenic Trioxide, Diarsenic Pentaoxide, Diisobutyl Phthalate 
(DIBP), Dibutyl Phthalate (DBP), Benzyl Butyl Phthalate (BBP), Bis(2-
ethylhexyl) Phthalate (DEHP), Lead Chromate, Perfluorooctanoic 
Acids, Formaldehyde as Controlled with Acceptance Threshold of 
1000ppm.  Clarified PVC restriction is for External Cables. Revised 

03-July-
2014 
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footnote [1] to include all substances.  Added footnote [1] to Ethylene 
Glycol Monomethyl Ether and its acetate and Ethylene Glycol 
Monoethyl Ether and its acetate.  Added footnote [7]. 

U 

W18 Team 

Theresa 
Jordan 

Appendix A: changed 4 REACH SVHC’s to Controlled from 
Reportable: Trichloroethylene, 2,4-Dinitrotoluene, 
Hexabromocyclododecane, Tris(2-chloroethyl)phosphate; Changed 
Perchlorates to Controlled from Reportable 

Appendix C Section 1: removed REACH SVHC’s as Controlled; 
Appendix C Section 2: Changed Perchlorates to Controlled from 
Reportable with threshold of 6ppb; added exemption 9 for Lithium 
Perchlorate in Coin Cells above 10mAh; changed Trichloroethylene, 
2,4-Dinitrotoluene, Hexabromocyclododecane, Tris(2-
chloroethyl)phosphate to Controlled with threshold of 1000ppm; 

02-FEB-
2015 

UA 

W18 Team 

Theresa 
Jordan 

Appendix A: Added Prop 65 substances DINP and Bisphenol-A (in 
surface finishes) as “Controlled.”  Removed Exemptions in Appendix 
C Section 2 corresponding to expiring ROHS exemptions 5a, 5b, 7b. 
Modified Footnote 5 to apply to all substances in surface finishes.   

16-APR-
2016 

UB 

W18 Team 

Theresa 
Jordan 

Appendix A: Changed Reporting Threshold of Radioactive 
Substances to 1ppm; changed Mercury and Mercury Compounds to 
“Banned” from “Controlled’; added BNST as “Banned”; added TDCPP 
as “Controlled”; added Creosotes as “Controlled”; added 
Nonylphenols as “Controlled”; added REACH Restricted Substances 
and REACH Authorised substances not otherwise listed as 
“Controlled;” 

Appendix C: Removed exemptions for Mercury 

18-NOV-
2016 

UC 

W18 Team 

Theresa 
Jordan 

Appendix C: added “REACH Authorised and Restricted Substances 
not otherwise listed” as controlled at 1000ppm; added Indium 
Phosphide and “MCCP not otherwise listed” as Reportable due to 
ROHS Pack 15; removed expired ROHS exemptions 13a and 13b 

1-MAY-
2019 

UD 

W18 Team 

Theresa 
Jordan 

5.1.4 – Added requirement to provide CAS number not found in 
Materials tab of submission, removed requirement to provide 
“Remark” regarding MISC-IP content. 

App A and App C: Removed 2,4-Dinitrotoluene, CI Pigment Red 104, 
CI Pigment yellow 34, Diarsenic Trioxide, Diarsenic Pentaoxide, Lead 
Chromate, MDA (4,4’-Diaminodiphenylmethane), Musk xylene, 
Trichloroethylene, Hexabromocyclododecane (HBCDD) and all major 
diastereoisomers identified: Alpha-hexabromocyclododecane, Beta-
hexabromocyclododecane, Gamma-hexabromocyclododecane, as 
they are included in REACH Authorized. Removed 4-Aminobiphenyl, 
Dimethyl fumarate (DMF), Organic Tin compounds:Tributyl Tin Oxide 
(TBTO),Tributyl Tin (TBT), Triphenyl Tin (TPT), Dibutyl Tin (DBT), 
Dioctyl Tin (DOT) as they are included in REACH Restricted.  
Removed Thiram from Reportable List and removed Ethylene Glycol 
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Monomethyl Ether and its acetate and Ethylene Glycol Monoethyl 
Ether and its acetate from Controlled List, due to no expectation they 
will be present in MSI products.  Added “REACH Candidate List 
Substances not otherwise listed” as Reportable. 

Combined Appendix A Reporting Thresholds into Appendix C; 
Appendix C, Section 2: deleted footnote related to deleted Glycol 
Ethers; deleted footnote related to Organic Tin compounds; removed 
exemption for “Lead in white glasses used for optical applications.” 

 

 
 
1. SCOPE: 

This specification sets forth Motorola Solutions, Inc.’s materials disclosure requirements for items and materials 
used in the manufacture and delivery of products to Motorola Solutions, Inc. customers.  The list of substances 
that Motorola Solutions, Inc. has targeted for exclusion, reduction or reporting is contained in Appendix C. 

2. DEFINITIONS: 

Article - An object which during production is given a special shape, surface or design which determines its 
function to a greater degree than does its chemical composition 

Assembly - An Assembly is a collection of components and materials that are not intended to be disassembled, 
or cannot reasonably be disassembled without the use of a specialized tool, by the end user.  Products are 
considered to be assemblies. 

Banned Substances - These substances are not allowed for use at any level unless noted as an exemption in 
the acceptance criteria. 

CAS Number – or CAS (Chemical Abstract Service) Registry Number (CASRN) is a unique number identifying 
chemical substances.  CASRNs, assigned by the CAS Registry, a division of the American Chemical Society, 
are the only method in existence for identifying discrete substances.  CASRNs may be obtained from raw 
material suppliers or directly from the CAS Registry. 

Controlled Substances - These substances are limited for use in the manufacturing process or in certain 
applications at the levels specified in Appendix C. 

EEE – Electrical and Electronic Equipment 

Homogeneous Material - A material, as defined by the European Union Technical Adaptation Committee, that 
cannot be mechanically disjointed into different materials; homogenous materials are materials “of uniform 
composition throughout.” Ceramics, glass, metals, alloys, paper, board, resins, coatings are provided as 
examples. The term “mechanically disjointed” would mean “that the materials can be, in principle, separated by 
mechanical actions such as for example: unscrewing, cutting, crushing, grinding and abrasive processes.”  
Exception to this: substances in polymers which cannot be mechanically disjointed must still be reported (e.g. 
phthalates in PVC) However, additives used in a polymerization process must be reported if they are identified 
in Appendix A. Note: Motorola Solutions, Inc. requires the reporting of all inks as homogeneous materials, 
regardless of the medium onto which they are printed. 

The following examples are provided: 

 A plated lead frame has two materials, the plating material and the lead frame, that must be 
independently evaluated for controlled materials. 
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 A plastic cover is a "homogeneous material" if it consists of one type of plastic that is not coated with, 
or has attached to it or inside it, any other kinds of materials. In this case, the Maximum 
Concentration Values (MCV) of the RoHS directive would apply to the plastic. 

 An electric cable that consists of metal wires surrounded by non-metallic insulation materials is an 
example of a "non-homogeneous material," because the different materials could be separated by 
mechanical processes. In this case the MCVs would apply to each of the separated materials 
individually. 

 A semiconductor package contains many homogeneous materials, including plastic molding material, 
tin-electroplating coatings on the lead frame, the lead frame alloy and gold-bonding wires.  

Intelligent Compliance Connect - Intelligent Compliance Connect is an Excel-based collection tool adopted by 
Motorola Solutions, Inc. that follows the IPC1752A Class D format.  Additional information is available here. 

IPC1752A - IPC1752A is a standard for electronic data exchange for Environmental Data developed by IPC 
with participation from major OEMs, Contract Manufacturers, Component Manufacturers and Material 
suppliers.  

Intentionally Added - “Intentionally Added” shall mean “deliberately utilized in the formulation of a material or 
part where its continued presence is desired in the final product to provide a specific characteristic, appearance 
or quality”.  Intentionally Added substances and materials can occur at any point in the supply chain, i.e. a sub-
tier supplier may add a material or substance that a tier 1 supplier must report to Motorola Solutions, Inc.  
Further, catalysts introduced during processing are always considered to be intentionally added materials.  The 
use of recycled materials as feedstock for the manufacture of new products, where some portion of the recycled 
materials may contain amounts of regulated metals, is not to be considered as intentionally added. 

Material - Materials are items used to construct parts.  A “Material” is made up of one or more “Substances”.  
Note: Very few materials are composed of only one substance (e.g., all metals contain other substances at low 
concentrations either as unintentional contaminants or purposely introduced alloying agents). 

Part - A Part is any item or assembly that a supplier sells to Motorola Solutions, Inc. that is incorporated into 
Motorola Solutions, Inc.’s products. 

Post-Consumer Recycled Content – Recycled content in products or parts which have been assembled using 
material that has completed its original life cycle and has been recycled into another part rather than having 
been disposed of as solid waste. 

Post-Industrial Recycled Content – Recycled content in product parts or materials which have been diverted 
from the production stream and are industrial waste or by-products (sometimes referred to as factory scrap).  
Post-industrial scrap can be used to produce materials or parts in the same or a different process than the 
original. 

Reportable Substances - These substances are not currently banned or controlled for use but a ban or voluntary 
phase-out is likely or they have an impact on the end-of-life management of the finished product. 

Reporting Threshold – Concentration level which defines the limit equal to or above which the presence of a 
substance or material must be reported.  

Substance - A “Substance” is a chemical element, compound, or polymer and has a CAS number.  For example: 
stainless steel is a material typically composed of the following substances: Iron; Carbon; Manganese; Silicon; 
Chromium; Nickel; and others.  The polymer Polycarbonate is a “Substance” because there is a CAS number 

http://responsibility.motorolasolutions.com/index.php/downloads/dow02-downloads-materialdisclose/
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(25037-45-0) for it.  Lexan is the brand name for a Material.  Lexan is not a “Substance” because it includes 
other constituents in addition to the Polycarbonate Substance and because it does not have a CAS number. 

Substance Concentration - Motorola Solutions, Inc. uses parts per million (ppm) to express the concentration 
of substances.  The formula for parts per million (ppm) is 1,000,000 * mass substance / mass of the 
homogeneous material.  Concentrations are unit-less, for example 100 ppm = 0.01% = 100 mg/kg. 

Sub-Tier Supplier - Any company selling or providing a material or part that is incorporated into Motorola 
Solutions, Inc. products but is not directly sold to Motorola Solutions, Inc. 

Supplier - The Company selling or providing a material part, or assembly to Motorola Solutions, Inc. that 
Motorola Solutions, Inc. intends to use in its products.  Supplier, tier 1 supplier, and vendor are used 
interchangeably. 

W18 Webform: The W18 Webform is an online tool that Suppliers should use to submit their Full Material 
Content Data to MSI.   

3. MOTOROLA SOLUTIONS, INC.’S RESPONSIBILITIES: 

It is the responsibility of Engineering and personnel who prepare component specifications to: 

3.1. Ensure the appropriate reference to this specification on all prints for Motorola Solutions, Inc. items as 
follows: 

3.1.1. All prints for Motorola Solutions, Inc. items must include a reference to the 1202897W18. 

3.1.2. Print notes must include a reference to the appropriate section in Appendix C applicable to the 
Motorola Solutions, Inc. item, and should detail any exemptions which will be permitted. 

3.1.3. Print notes shall include the 1202897W18 reference without revision. 

3.1.4. Recommended language for use in prints: 

“Supplier must provide all required information and comply with Motorola Solutions, Inc.'s Controlled and 
Reportable Materials Disclosure 1202897W18 requirements. MOTOROLA SOLUTIONS, INC. WILL NOT 
QUALIFY PARTS THAT DO NOT MEET THE ACCEPTANCE CRITERIA AS OUTLINED IN APPENDIX C, 
SECTION [insert “1”or “2”,”] OF THIS SPECIFICATION. [If applicable – The following exemptions may not 
be applied…] “ 

3.2. Ensure that materials and parts specified for designs comply with this specification, including OEM 
materials and parts. 
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4. SUPPLIER’S RESPONSIBILITIES: 

It is the responsibility of all suppliers to: 

4.1. Comply with the reporting requirements listed in Section 5 of this specification for all parts and assemblies 
sold to Motorola Solutions, Inc. 

4.2. Report Controlled and Reportable substances using the W18 Webform (or Intelligent Compliance Connect 
tool), also known as the eW18 (hereafter referred to as the eW18).  Instructions and training on how to use 
these tools are available online. 

4.3. Material content data reported should be the worst case if more than one bill of material or production 
operation exists. 

4.4. Cascade the requirements in this specification to their sub-tier suppliers.  Sub-tier supplier data input is a 
must for complete material and substance data determination. 

4.5. Report any change to the material content of an approved part or assembly by re-submitting an updated 
report using the eW18 and complying with all other applicable Motorola Solutions, Inc. change control 
requirements. 

4.6. Motorola Solutions, Inc. may allow the use of alternate declarations in specific limited applications. The 
supplier must receive prior authorization from the in-business product compliance organization, with the 
concurrence of Environmental Health and Safety (EHS), to report using any format other than the eW18. 
Completion of this report and submission to Motorola Solutions, Inc. constitutes a testament that all the 
information is true and correct to the best of the supplier’s knowledge. 

4.7. Supplier agrees to notify Motorola Solutions, Inc. of any changes to the product that could affect 
compliance and or material or substance makeup of the part as required under Motorola Solutions, Inc. 
PCN process. 

5. REPORTING: 

Material content data reported by suppliers is not shared outside of Motorola Solutions, Inc. at the part level 
without express written consent from the supplier. Motorola Solutions, Inc. reserves the right to use supplier 
material content data to report the material content of our products to our customers or regulatory agencies, 
without revealing supplier information unless required by law.   

When a lab analysis is used to determine the composition of a homogeneous material, it should be performed 
per international standards, such as IEC 62321.  Note: Material assay is not intended to fulfill all requirements 
of this specification. 

5.1. Reporting instructions are as follows: 

5.1.1. Report 100% of all homogeneous materials that are in the part or assembly.  

5.1.2. Report all Controlled and Reportable Substances with concentrations in excess of the reporting 
thresholds noted in Appendix C as contained within each homogenous material. 

 Example: A eutectic Sn/Pb solder coating is used as a finish on a capacitor.  This would 
require reporting the Pb concentration based on the weight of that coating.  Because this is 
a eutectic solder, the concentration of Pb is well known at 37%.  In other cases, the weight 

http://responsibility.motorolasolutions.com/index.php/downloads/dow004-downloads-resourcestraining/
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of the homogeneous material (in this case Sn/Pb) would have to be known to calculate the 
concentration. 

5.1.3. Report Recycled Content.  Determine the percentage by weight of Recycled Content in the part as 
shipped to Motorola Solutions, Inc.  Recycled Content should be expressed as Post-Industrial 
Recycled Content and Post-Consumer Recycled Content.  

5.1.4. When reporting the composition of homogenous materials, the use of “MISC” (Miscellaneous) may 
be used for a substance only when appropriate.  Reporting “MISC” at a material level is not 
acceptable.  “MISC” for a substance can only exceed 10% (by weight) of the homogeneous material 
in one of two situations: 

5.1.4.1. There is no suitable CAS number / name found for the substance in the Intelligent 
Compliance Connect pull-down menu. 

In this case, the supplier must provide the actual CAS number separately, in the 
“Tradename(Column B) field for that material on the “Materials” tab of the eW18 
submission/Intelligent Compliance Connect file.  An example of an acceptable remark is: “CAS 
number not available in this file, substance name is “xxxxxxx”, CAS number is: xxx-xx-x” 

5.1.4.2. The actual CAS number / name is known but can not be reported for Intellectual Property 
reasons. 

In this case, the supplier must provide a certification from the original manufacturer of the material 
in question that the actual CAS number(s)/name(s) of the substance(s) is known but cannot be 
reported for IP reasons, and that none of the Banned, Controlled, and Reportable substances per 
Appendix A of this specification are present in the material above the reporting thresholds. Motorola 
Solutions, Inc.’s MISC IP form should be used for this purpose (available here). 

It is not appropriate to claim an IP issue when the actual substance is not known.  Non-IP substances 
within a material must still be reported; as noted above, the use of MISC at the material level is not 
allowed.  

In all cases Motorola Solutions, Inc. reserves the right to reject the submission without sufficient 
supplier evidence to demonstrate compliance. 

 
5.1.5. A battery in an assembly (e.g. button cell on a PWB) must be reported on the Part Tree tab as a 

sub-part in the eW18 submission.  Materials and substances in the battery must be reported on the 
Part Detail tab.  Further, the word “battery” must be used in the part name field. 

5.1.6. The supplier is responsible to ensure that any units used are consistent and provide an accurate 
accounting of the substance concentration. 

Finally, do not confuse Part Acceptance Criteria and the related exemptions with reporting requirements.  
Reporting a substance or material is always required even if it is exempt or meets the Part Acceptance Criteria.  
For example, lead in ceramics must be reported. 

6. PART ACCEPTANCE CRITERIA: 

Motorola Solutions, Inc. will assign a compliance status for parts based on the acceptance criteria of the various 
sections of Appendix C.  This status will determine the acceptability of parts for use.  Motorola Solutions, Inc. 
requires all parts to meet the acceptance criteria as outlined in Appendix C unless granted a formal waiver as 

https://www.motorolasolutions.com/en_us/about/company-overview/corporate-responsibility/governance-and-policies/training.html
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defined in the internal exception policies (e.g. - for some spare and replacement parts, customer specification 
required parts, specific markets, etc).  This applies to parts that reference this specification and the 
corresponding acceptance criteria of this specification. 

Note that reporting per this specification is always required, whether or not the acceptance criteria is met. 

7. REFERENCE DOCUMENTS: 

1210601A Packaging Requirements for Inbound Shipments to Motorola – a global Motorola Solutions, 
Inc. specification  

1213933E15 Motorola Global Packaging, Environmental Requirements Document – a global Motorola 
Solutions, Inc. specification  

Additional information is available at: http://responsibility.motorolasolutions.com/index.php/downloads/dow02-
downloads-materialdisclose/ .  For a copy of the above specifications refer to your Motorola Solutions, Inc. 
contact . 

8. REVISIONS: 

The Motorola Solutions, Inc. EHS Department manages this document. 

  

http://responsibility.motorolasolutions.com/index.php/downloads/dow02-downloads-materialdisclose/
http://responsibility.motorolasolutions.com/index.php/downloads/dow02-downloads-materialdisclose/
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9. APPROVALS: 

Business Approver Name Approver Signature Date 

Product 
Regulatory 
Compliance 

Amy Herrmann email 
JULY 17, 

2020 

Manager EDM KayWei Lim email 
JULY 19, 

2020 

EHS Theresa Jordan Theresa Jordan JULY 8, 2020 

IT LayBeng Toh email 
JULY 16, 

2020 

Engineering Hasniza Idris email 
JULY 10, 

2020 
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10. APPENDICES: 

Appendix A: Reserved This space left blank intentionally for future revisions. 

 
Appendix B:  Reserved This space left blank intentionally for future revisions. 
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Appendix C:  Reporting Thresholds and Acceptance Criteria 

Note: Specific Motorola Solutions, Inc. customer requirements may be more restrictive than the criteria set 
forth in Appendix C.  Acceptance Thresholds are applied at the homogenous material level unless specified 
otherwise. See the “Supplemental List of Substances for W18” on the MSI website for a list of CAS numbers 
which fall into each substance category. 

 

Section 1: Environmentally Preferred Product (EPP) Acceptance Criteria 

In addition to Appendix C section 2, the following substances that are listed cannot exceed the 
specified limit except where exemptions are noted: 

 

Substances 
Motorola 

Solutions, Inc. 
Category 

Reporting 
Threshold 
(ppm at a 

homogenous 
level unless 
otherwise 
indicated) 

Acceptance 
Threshold 
(ppm at a 

homogenous 
level unless 
otherwise 
indicated) 

Brominated Flame Retardants (other than PBBs or PBDEs) 
(e.g. Tetrabromobisphenol-A) 

Controlled 100 900 

Chlorinated Flame Retardants Controlled 100 900 

PVC and vinyl chloride monomer Controlled 100 900 

Phthalates Controlled 10 100 

 
  

https://www.motorolasolutions.com/en_us/about/company-overview/corporate-responsibility/governance-and-policies/materials-disclosure-process.html
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Section 2: Global Compliance Acceptance Criteria 

All substances in this appendix must be reported per Section 5.  Thresholds apply to naturally 
occurring contaminants within each homogeneous material.  See the “Supplemental List of 
Substances for W18” on the MSI website for a list of CAS numbers which fall into each substance 
category. 

The following substances that are listed cannot exceed the specified limit except where exemptions 
are noted: 

 

Substances 
Motorola 

Solutions, Inc. 
Category 

Reporting 
Threshold 
(ppm at a 

homogenous 
level unless 
otherwise 
indicated) 

Acceptance 
Threshold 
(ppm at a 

homogenous 
level unless 
otherwise 
indicated) 

Reference 

Asbestos, asbestos compounds Banned - - 

EU regulation 
2006/1907/EU 

(REACH) and 
others 

Benzenamine, N-phenyl-, Reaction 
Products with Styrene and 2,4,4-
Trimethylpentene (“BNST”) 

Banned - - 
Canadian 

Environmental 
Protection Act 

Chlorofluorocarbons and halons (Class I 
and II Ozone Depleting Chemicals) [1] 

Banned - - 

The Montreal 
Protocol on 

Substances that 
Deplete the Ozone 

Layer 
 

And others 

Halogenated dioxins and furans Banned - - 
German 

Regulation 

Hydrofluorocarbons (HFCs), 
Perfluorocarbons (PFCs), and Sulfur 
Hexafluoride (SF6) 

Banned - - 

EU Directive 
842/2006/EC 

Austrian Regulation 
BGBl. II No 447/2002 

Mercury and Mercury Compounds Banned - - 

Japanese Law – 
Act on Preventing 

Environmental 
Pollution of 

Mercury 
Swiss Ordinance on 
Reduction of Risk 

from Chemical 

Products,  
Various US States 

https://www.motorolasolutions.com/en_us/about/company-overview/corporate-responsibility/governance-and-policies/materials-disclosure-process.html
https://www.motorolasolutions.com/en_us/about/company-overview/corporate-responsibility/governance-and-policies/materials-disclosure-process.html
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://www.ec.gc.ca/lcpe-cepa/
http://www.ec.gc.ca/lcpe-cepa/
http://www.ec.gc.ca/lcpe-cepa/
http://ozone.unep.org/new_site/en/montreal_protocol.php
http://ozone.unep.org/new_site/en/montreal_protocol.php
http://ozone.unep.org/new_site/en/montreal_protocol.php
http://ozone.unep.org/new_site/en/montreal_protocol.php
http://ozone.unep.org/new_site/en/montreal_protocol.php
http://bundesrecht.juris.de/bundesrecht/chemverbotsv/gesamt.pdf
http://bundesrecht.juris.de/bundesrecht/chemverbotsv/gesamt.pdf
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:161:0001:0011:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:161:0001:0011:EN:PDF
http://recht.lebensministerium.at/filemanager/download/6206
http://recht.lebensministerium.at/filemanager/download/6206
http://www.mercuryconvention.org/Portals/11/documents/submissions/Japan%20declaration_Art%2030%20para%204.pdf
http://www.mercuryconvention.org/Portals/11/documents/submissions/Japan%20declaration_Art%2030%20para%204.pdf
http://www.mercuryconvention.org/Portals/11/documents/submissions/Japan%20declaration_Art%2030%20para%204.pdf
http://www.mercuryconvention.org/Portals/11/documents/submissions/Japan%20declaration_Art%2030%20para%204.pdf
http://www.admin.ch/ch/e/rs/8/814.81.en.pdf
http://www.admin.ch/ch/e/rs/8/814.81.en.pdf
http://www.admin.ch/ch/e/rs/8/814.81.en.pdf
http://www.admin.ch/ch/e/rs/8/814.81.en.pdf
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Phenol, 2-(2H-benzotriazol-2-yl)-4,6-
bis(1,1-imethylethyl)- 

Banned - - 

Japanese law - 
Article 13 of the Law 

concerning the 
Evaluation of 

Chemical Substances 
and Regulation of 
their Manufacture, 

etc. 

Polychlorobiphenyls and derivatives 
(PCBs) 

Banned - - 

EU regulation 
2006/1907/EU 

(REACH) 
Canadian regulation 

SOR/2008-273 
 

And others 

Polychloroterphenyls and derivatives 
(PCTs) 

Banned 

- 

- 
EU regulation 
2006/1907/EU 

(REACH) 

Azo Dyes in leathers and textiles Controlled 1 30 
EU regulation 
2006/1907/EU 

(REACH) 

Arsenic and arsenic compounds in wood 
products as a preservative 

Controlled 100 
[see footnote 

3] 
EU Directive  
[2003/2/EC] 

Bisphenol-A [4] Controlled 100 1000 

California Safe 

Drinking Water 
and Toxic 

Enforcement Act 
(Prop 65) 

Cadmium and cadmium compounds Controlled 10 99 

 2011/65/EU 

(ROHS) 
EU regulation 
2006/1907/EU 

(REACH) 
 

Cadmium, Chromium (VI), Lead and 
Mercury metals and compounds in 
packaging 

Controlled 100 

sum of listed 
metals not to 
exceed 100 

ppm based on 
total package 

weight 

EU Regulation 
94/62/EC; 
various US 

states 

Cadmium and cadmium compounds in 
“portable” batteries 

Controlled 100 
20 ppm of the 
total battery 
cell weight. 

EU Regulation 
2006/66/EC 

Chromium (VI) compounds Controlled 100 1000 
2011/65/EU 

(ROHS) 

http://www.meti.go.jp/english/policy/mono_info_service/kagaku/chemical_substances/downloadfiles/kashin1.pdf
http://www.meti.go.jp/english/policy/mono_info_service/kagaku/chemical_substances/downloadfiles/kashin1.pdf
http://www.meti.go.jp/english/policy/mono_info_service/kagaku/chemical_substances/downloadfiles/kashin1.pdf
http://www.meti.go.jp/english/policy/mono_info_service/kagaku/chemical_substances/downloadfiles/kashin1.pdf
http://www.meti.go.jp/english/policy/mono_info_service/kagaku/chemical_substances/downloadfiles/kashin1.pdf
http://www.meti.go.jp/english/policy/mono_info_service/kagaku/chemical_substances/downloadfiles/kashin1.pdf
http://www.meti.go.jp/english/policy/mono_info_service/kagaku/chemical_substances/downloadfiles/kashin1.pdf
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://canadagazette.gc.ca/rp-pr/p2/2008/2008-09-17/pdf/g2-14219.pdf
http://canadagazette.gc.ca/rp-pr/p2/2008/2008-09-17/pdf/g2-14219.pdf
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2003:004:0009:0011:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2003:004:0009:0011:EN:PDF
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=CELEX:31994L0062:EN:HTML
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=CELEX:31994L0062:EN:HTML
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:266:0001:01:EN:HTML
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:266:0001:01:EN:HTML
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
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Motorola Solutions, Inc. General Business Use 

Chromium (VI) compounds in leather and 
textiles 

Controlled 1 3 

Germany - § 30 of 
the Food and 

Commodities Law 
(LMBG) 

Cobalt Dichloride Controlled 100 100 
EU Regulation 
1272/2008/EC 

Creosotes Controlled 100 1000 

California Safe 

Drinking Water 
and Toxic 

Enforcement Act 
(Prop 65) 

Diisobutyl Phthalate (DIBP), Dibutyl 
Phthalate (DBP), Benzyl Butyl Phthalate 
(BBP), Bis(2-ethylhexyl) Phthalate 
(DEHP) 

Controlled 100 1000 
2011/65/EU 

(ROHS) 

2015/863/EU 

Diisononyl Phthalate (DINP) Controlled 100 1000 

California Safe 

Drinking Water 
and Toxic 

Enforcement Act 
(Prop 65) 
REACH 

Formaldehyde Controlled 100 1000 

Lithuanian Hygiene 
Norm HN 96:2000; 

Austria - BGB I 
1990/194: 

Formaldehydve 
rordnung, §2, 

12/2/1990;  
Title 17 California Code 

of Regulations §§ 
93120-93120.12; etc 

Lead and lead compounds Controlled 100 1000 
2011/65/EU 

(ROHS) 

Lead in cable jackets [1, 2] Controlled 100 300 

California Safe 

Drinking Water 
and Toxic 

Enforcement Act 
(Prop 65) 

Nickel and nickel compounds [4] Controlled 10 100 
EU regulation 
2006/1907/EU 

(REACH) 

Nonylphenol ethoxylate Controlled 100 1000 

Turkey - 
Hazardous 

Chemical Content 
of some Consumer 

Products 

Nonylphenol and its isomer mixtures Controlled 100 1000 

Turkey - 
Hazardous 

Chemical Content 
of some Consumer 

Products 

http://bundesrecht.juris.de/bundesrecht/lmg_1974/gesamt.pdf
http://bundesrecht.juris.de/bundesrecht/lmg_1974/gesamt.pdf
http://bundesrecht.juris.de/bundesrecht/lmg_1974/gesamt.pdf
http://bundesrecht.juris.de/bundesrecht/lmg_1974/gesamt.pdf
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2008:353:0001:1355:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2008:353:0001:1355:EN:PDF
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://www.scorecard.org/chemical-groups/one-list.tcl?short_list_name=p65
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
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Motorola Solutions, Inc. General Business Use 

Polybrominated biphenyls (PBBs) Controlled 100 1000 

Canada 
Regulation, 

2011/65/EU 

(ROHS) 

Polybrominated diphenyl ethers (PBDEs) Controlled 100 1000 
2011/65/EU 

(ROHS) 
Illinois, USA 

Perchlorates-Lithium Perchlorate, 
Magnesium Perchlorate, Zinc Perchlorate 
[6] 

Controlled - 6ppb 
California Perchlorate 

Contamination 
Prevention Act 

Perfluoro alkyl sulfonates (PFAS), and 
derivatives (including PFOS) 

Controlled 1 100 
EU Directive 
2006/122/EC 

Perfluorooctanoic Acids Controlled 100 1000 

Law on the 
Control of 

Products and 
Consumer 
Services 
(Norway) 

 
 

Persistant Organic Pollutants (POP) Controlled 100 1000 
EU Directive 

2019/1021/EC 

Poly Vinyl Chloride (PVC) vinyl chloride 
monomer in External Cables  

Controlled 100 1000 
Motorola 

Solutions, Inc. 
Initiative 

Certain short and medium chained 
chlorinated paraffins 

Controlled 100 1000 

Norway Product 
Regulations FOR-
2004-06-01-922/ 

Swiss Ordinance on 
Reduction of Risk 

from Chemical 
Products 

EU Directive 
2013/126/EC 

REACH Authorised and Restricted 
Substances not otherwise listed 

Controlled 100 1000 
EU regulation 
2006/1907/EU 

(REACH) 

http://laws.justice.gc.ca/en/c-15.31/sor-2003-99/70503.html
http://laws.justice.gc.ca/en/c-15.31/sor-2003-99/70503.html
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:02011L0065-20150624&from=EN
http://leginfo.ca.gov/pub/03-04/bill/asm/ab_0801-0850/ab_826_bill_20030929_chaptered.html
http://leginfo.ca.gov/pub/03-04/bill/asm/ab_0801-0850/ab_826_bill_20030929_chaptered.html
http://leginfo.ca.gov/pub/03-04/bill/asm/ab_0801-0850/ab_826_bill_20030929_chaptered.html
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:372:0032:0034:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:372:0032:0034:EN:PDF
http://lovdata.no/dokument/SF/forskrift/2004-06-01-922
http://lovdata.no/dokument/SF/forskrift/2004-06-01-922
http://lovdata.no/dokument/SF/forskrift/2004-06-01-922
http://lovdata.no/dokument/SF/forskrift/2004-06-01-922
http://lovdata.no/dokument/SF/forskrift/2004-06-01-922
https://eur-lex.europa.eu/legal-content/en/TXT/?uri=CELEX:32019R1021
https://eur-lex.europa.eu/legal-content/en/TXT/?uri=CELEX:32019R1021
http://www.klif.no/seksjonsartikkel____30217.aspx
http://www.klif.no/seksjonsartikkel____30217.aspx
http://www.klif.no/seksjonsartikkel____30217.aspx
http://www.admin.ch/ch/e/rs/8/814.81.en.pdf
http://www.admin.ch/ch/e/rs/8/814.81.en.pdf
http://www.admin.ch/ch/e/rs/8/814.81.en.pdf
http://www.admin.ch/ch/e/rs/8/814.81.en.pdf
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:32013R0126&qid=1401743161582&from=EN
http://eur-lex.europa.eu/legal-content/EN/TXT/PDF/?uri=CELEX:32013R0126&qid=1401743161582&from=EN
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
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Motorola Solutions, Inc. General Business Use 

Tris(2-chloroethyl)phosphate (“TCEP”) Controlled 100 1000 

EU regulation 
2006/1907/EU 

(REACH) 
 Human and 

Environmental 
Health Protection 

Act 
 Washington DC 

Tris(1,3-dichloro-2-propyl) phosphate 
(“TDCPP”) 

Controlled 100 1000 

 Human and 
Environmental 

Health Protection 
Act 

 Washington DC 

Aluminum and aluminum compounds Reportable 100 - - 

Amines, aliphatic Reportable 100 - - 

Aniline salts Reportable 100 - - 

Anthracene Reportable 100 - - 

Antimony and antimony compounds Reportable 100 - - 

Aromatic amines and dyes Reportable 100 - - 

Aromatic compounds as monomers 
(except where listed separately) 

Reportable 100 - - 

Poly Aromatic Hydrocarbons (PAH and 
PCAH) 

Reportable 100 - - 

Barium and barium compounds Reportable 100 - - 

Beryllium and beryllium compounds Reportable 100 - - 

Bismuth and bismuth compounds Reportable 100 - - 

Chromium(III) and chromium compounds Reportable 100 - - 

http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://eur-lex.europa.eu/LexUriServ/LexUriServ.do?uri=OJ:L:2006:396:0001:0001:EN:PDF
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
http://www.dcregs.dc.gov/Gateway/NoticeHome.aspx?noticeid=692985
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Motorola Solutions, Inc. General Business Use 

Cobalt and cobalt compounds Reportable 10 - - 

Copper and copper compounds Reportable 100 - - 

Ferrosilicon and alloys Reportable 100 - - 

Gold and compounds Reportable 100 - - 

Halogenated aromatic compounds as 
monomers (Including Polychlorinated 
Naphthalenes) 

Reportable 100 - - 

Halogenates that produce acidic vapor 
with water 

Reportable 100 - - 

Indium Phosphide Reportable 100 - - 

Iron and iron compounds Reportable 100 - - 

Latex and latex compounds Reportable 100 - - 

Magnesium and magnesium compounds Reportable 100 -  

Medium-Chained Chlorinated Paraffins 
(MCCP) not otherwise listed 

Reportable 100 - ROHS Pack 15 

Nanomaterials Reportable 
Intentionally 

added 
- - 

Organic azo and azo-oxy compounds Reportable 100 - - 

Organic halogen compounds (except 
where listed separately) 

Reportable 100 - - 

Organic phosphorous compounds Reportable 100 - - 

Organic silicon compounds Reportable 100 - - 
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Palladium and palladium compounds Reportable 100 - - 

Perfluorocarbons Reportable 100 - - 

Polybrominated Terphenyls Reportable 100 - - 

REACH Candidate List Substances not 
otherwise listed 

Reportable 100 - - 

Radioactive substances Reportable 1 - - 

Rubidium and rubidium compounds Reportable 100 - - 

Rare Earth Metals Reportable 100 - - 

Selenium and selenium compounds Reportable 100 - - 

Silver and silver compounds Reportable 100 - - 

Small Fibers - All products containing 
fibers or fibrils 5um (microns), or less, in 
diameter with a length: diameter ratio 
equal to or greater than 3:1 

Reportable 100 - - 

TBBPA Reportable 100 - ROHS Pack 15 

Tantalum and tantalum compounds Reportable 100 - - 

Tellurium and tellurium compounds Reportable 100 - - 

Thallium and thallium compounds Reportable 100 - - 

Tungsten and tungsten compounds Reportable 100 - - 

Zinc and zinc compounds Reportable 100 - - 
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Motorola Solutions, Inc. General Business Use 

1. Substance may not be intentionally added. 

2. The concentration basis is based on the weight of the external cable jacket not including any conductors, sheathed 
conductors or ground jackets. 

3. Banned in packaging and as a fumigation technique for wood pallets and other wood packaging (includes methyl 
bromide). 

4. Controlled in surface preparations of products and parts intended to come into direct and prolonged contact with the 
skin.  For Nickel, such products and parts must be evaluated by a materials testing laboratory in accordance with 
EN1811:1999 to validate that the Nickel ion release rate is < 0.5 µg/cm²/week.  A supplier must provide a declaration 
of compliance with this standard along with their material disclosure for affected products and parts. If the Nickel 
reported will not come into direct and prolonged contact with the skin, the supplier must add the following comment to 
the Remarks column: “Nickel will not come into direct or prolonged contact with the skin.” 

 

Exemptions to Global Compliance Acceptance Criteria: 

1. Lead as an alloying element in steel containing up to 0.35 % lead by weight, aluminum containing up to 0.4 % lead by 
weight, and copper containing up to 4 % lead by weight. (ROHS 6a, 6b, 6c) 

2. Lead in: 

a. High melting temperature type solders (i.e. lead-based alloys containing 85 % by weight or more lead). 
(ROHS 7a) 

b. Electrical and electronic components containing lead in a glass or ceramic other than dielectric ceramic in 
capacitors, e.g.  piezoelectronic devices, or in a glass or ceramic matrix compound (ROHS 7cI) 

c. Lead in dielectric ceramic in capacitors for a rated voltage of 125V AC or 250V DC or higher (ROHS 7cII) 

d. Lead in PZT based dielectric ceramic materials for capacitors being part of integrated circuits or discrete 
semiconductors (ROHS 7cIV) 

3. Lead in solders to complete a viable electrical connection between semiconductor die and carrier within integrated 
circuit Flip Chip packages. (ROHS 15a) 

4. Lead in all batteries and cadmium in industrial, professional and automotive batteries 

5. Cadmium and its compounds in electrical contacts (ROHS 8b) 

6. Lithium perchlorate in coin cell batteries rated over 10mAh is allowed; this regulation also requires labeling of the end 
product 

 

 

 

 
 

 

 



z

Sustainability
Scorecard

25,276,406 Gallons of Diesel Avoided
We avoided fuel consumption by utilizing intermodal rail, 

replenishing and revolutionizing our fleet, and educating our drivers. 

Equivalent to CO2 emissions from 5,732 barrels of oil 
consumed. *calculated using the EPA Greenhouse Gas Equivalencies calculator

We avoided electricity consumption by implementation of lighting 
retrofits, rooftop solar, solar tubes, motion sensors, and team 
member actions. 

Equivalent to CO2 emissions from 242 homes’ energy use 
for one year. * includes expected annual production for LU, calculated using the 

EPA Greenhouse Gas Equivalencies calculator

2,970,823 kWh 
Avoided

Every cause needs a champion; when it comes to sustainability for FedEx Freight, that 
champion is a Local Environmental Action Facilitator (LEAF). All of our locations have a 
LEAF who educates and encourages team members, monitors Green Site status, and 
leads the charge to conserve our resources.

District LEAFs – 32
Facility LEAFs – 508

We diverted 20.78% of our solid waste from 
landfills by recycling our waste. 

8,552 Tons
of waste
recycled

Our GREEN Site program is an internal certification program that recognizes sites that 
have completed specific actions to reduce their location's environmental impact.

Level 1 – 490 Non-certified – 4

Level 2 – 489

FedEx Freight FY20

FUEL 
ECONOMY

ENERGY 
EFFICIENCY

LEAF

WASTE 
DIVERSION

GREEN SITE
PROGRAM
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19.8 PROMPT PAYMENT DISCOUNT FORM 
The Prompt Payment Discount Form is included on the following page. 
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19.9 BUSINESS REFERENCE FORM 
The Business Reference Form is included on the following pages. 

  



Business Reference Form 

Reference Guidelines 
1. The bidder must provide five (5)  business references.

2. References will be contacted to confirm the bidder’s abilities and qualifications as stated in the bidder’s response. The

department may deem the bidder’s response unresponsive if a reference is not obtainable from a listed reference after

reasonable attempts.

Request for Response (RFR) Information 

Bidder:  Motorola Solutions, Inc. 

RFR Name/Title: Document Title: Commonwealth of Massachusetts Interoperable Radio System Modernization – System 

Architecture and Implementation Services (CoMIRS Modernization Part 2 RFR) 

RFR Number:  COMMBUYS Bid#:  BD-21-1060-ITD00-ITD00-55256 

Reference Information 

Reference Name:  State of Tennessee Contact:  Arnold Hooper 

Address: 225 Ezell Pike, Nashville TN 37217 Email Address:  Arnold.hooper@tn.gov 

Phone Number: 615-365-1620 Fax/Other Number: Click here to enter text. 

Description and dates(s) of commodities/services provided: Statewide P25 LMR Network, 125 Sites, 42K Users.  Completed 

2015. See section 5.4.2 for additional info. 

Reference Name:  State of Mississippi Contact:  Vicki Helfrich 

Address: 412 E. Woodrow Wilson Ave, Jackson MS 39216 Email Address: vhelfrich@wcc.ms.gov 

Phone Number: 601-359-5347    Fax/Other Number:  Click here to enter text. 

Description and dates(s) of commodities/services provided: Statewide P25 LMR Network, 141 sites, 45K Users.  Completion 

Date 2015.  See Section 4.4.2 for additional info. 

Reference Name:  State of Illinois  Contact:  Donald Buttitta 

Address: 801 S. Seventh St., Springfield IL 62703 Email Address:  Donald.buttitta@illinois.gov 

Phone Number: 217-720-1952 Fax/Other Number: Click here to enter text. 

Description and dates(s) of commodities/services provided: Statewide P25 LMR Network, 270 RF Sites, 65K Users.  

Completed 2007.  See Section 4.4.2 for additional info. 

Sensitivity Level: Low 



Sensitivity Level: Low 

Reference Name:  State of Maryland Contact:  Norm Farley 

Address: 100 Community Place, Crownsville MD 21032 Email Address:  norman.farley@maryland.gov 

Phone Number: 443-440-1677 Fax/Other Number: Click here to enter text. 

Description and dates(s) of commodities/services provided: Statewide P25 LMR Network, 148 Sites, 94K Users.  Completed 

2018 (Phase 1-4). See Section 4.4.2 for additional info 

Reference Name:  State of Connecticut Contact:  Clayton Northgraves 

Address: 111 Country Club Rd., Middletown CT 06457 Email Address:  clayton.northgraves@ct.gov 

Phone Number: 860-888-1285 Fax/Other Number: Click here to enter text. 

Description and dates(s) of commodities/services provided: Statewide P25 LMR Network, 89 Sites, 16K Users.  Completed 

2020. See Section 4.4.2 for additional info. 
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19.10 ELECTRONIC FUNDS TRANSFER FORM (EFT) 
The Electronic Funds Transfer Form (EFT) Form is included on the following pages. 
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	3.2 End Use Customer will not, and will not allow or enable any third party to: (i) reverse engineer, disassemble, peel components, decompile, reprogram or otherwise reduce the Software or any portion to a human perceptible form or otherwise attempt t...
	3.3 Unless otherwise authorized by Motorola in writing, End Use Customer will not, and will not enable or allow any third party to: (i) install a licensed copy of the Software on more than one unit of a Product; or (ii) copy onto or transfer Software ...
	End Use Customer will not transfer the Software or Documentation to any third party without Motorola’s prior written consent.  Motorola’s consent may be withheld at its discretion, not to be unreasonably withheld, and may be conditioned upon transfere...
	End Use Customer acknowledges that the Software contains valuable proprietary information and trade secrets and that unauthorized dissemination, distribution, modification, reverse engineering, disassembly or other improper use of the Software will re...
	No maintenance or support is provided under this End User License Agreement. Maintenance or support, if available, will be provided under a separate Motorola Software maintenance and support agreement.
	8.1. Unless a longer warranty period is applicable in the warranty statement, the Documentation or in any other media at the time of shipment of the Software by Motorola, for the first two (2) years following the Commonwealth’s acceptance of all Deliv...
	8.2. IN THE EVENT OF A BREACH OF THIS WARRANTY, MOTOROLA MAY REPAIR OR REPLACE THE SOFTWARE, AND RESTORE ANY COMMONWEALTH DATA STORED BY MOTOROLA TO ITS CONDITION PRIOR TO THE WARRANTY BREACH. IF NEITHER OF THESE REMEDIES ARE REASONABLY AVAILABLE, MOT...
	10.1. Copyright Notices.  The existence of a copyright notice on the Software will not be construed as an admission or presumption that public disclosure of the Software or any trade secrets associated with the Software has occurred.
	10.2. Compliance with Laws.  End Use Customer acknowledges that the Software is subject to the laws and regulations of the United States. Both Motorola and End Use Customer will comply with all applicable laws and regulations, including export laws an...
	10.3. Third Party Beneficiaries.  This End User License Agreement is entered into solely for the benefit of Motorola and End Use Customer.  No third party has the right to make any claim or assert any right under this Agreement, and no third party is ...
	10.4. Waiver. No waiver of a right or remedy of a Party will constitute a waiver of another right or remedy of that Party.
	10.5. Assignments. If Motorola intends to assign any of its rights or sub-contract any of its obligations under this End User License Agreement or encumber or sell any of its rights in any Software, Motorola will provide Customer with notice of the sa...
	10.6 Causes of Action.  Any actions brought under this End User License Agreement will be governed by Massachusetts law and the applicable statutes of limitation prescribed therein. Warranty claims must be brought within the applicable warranty period.
	10.7. Entire Agreement and Amendment.  The Commonwealth Terms and Conditions for Information Technology Contracts, the Commonwealth Standard Contract Form, and the RFR, as amended by this End User License Agreement, and Motorola’s Response to the RFR,...
	10.8. Governing Law.  This End User License Agreement is governed by the laws of the Commonwealth of Massachusetts in the United States to the extent that they apply and otherwise by the internal substantive laws of the country to which the Software i...
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